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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

~

APPR PROGRAM SITE/ COST OBJ
DCN BFYS NUMBER ORG ELEMENT PROJECT ORG CLSS AMOUNT €

THIS AWARD IS SUBJECT TO THE AVAILABILITY OF FUNDS.

B.1 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/INDEFINITE QUANTITY
CONTRACT (EPAAR 1552.216-73) (APR 1984)

The following fixed rates shall apply for payment purposes for the duration
of the contract.

BASE PERIOD: June 1, 2007 through May 31, 2008

Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
0001 Warehouse Supervisor 2,080 (b)(4) (b)(4)
0002 Senior Property Technician 2,080
0003 Property Technician 4,160
0004 Truck Drivers 6,240
0005 Warehouse Personnel/
Forklift Operator 8,320
0006 Shipping/Receiving Clerk 4,160
Subtotal: 27,040

Base Period: Overtime

Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
0001 Warehouse Supervisor 100 (b)(4) (b)(4)
0002 Senior Property Technician 100
0003 Property Technician 200
0004 Truck Drivers 600
0005 Warehouse Personnel/
Forklift Operator 800
0006 Shipping/Receiving Clerk 400
Subtotal Overtime: 2,200
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Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
(b)(4) (b)(4)
1001 Program Manager 2,080
1002 Laborer/Maintenance Foreman 2,080
1003 General Maintenance 6,240
1004 Laborer (15) 31,200
Subtotal: 41,600
Base Period: Overtime
Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
(b)(4) (b)(4)
1001 Program Manager 0
1002 Laborer/Maintenance Foreman 100
1003 General Maintenance 300
1004 Laborer (15) 1,500
Subtotal Overtime: 1,900
Total Labor: 72,740
No. Of Monthly Vehicle
Months Fixed Rate Price
b)(4
“Vehicles Price 12 ©)@) (b)4)
Annual Total
ODCs G&A ODCs
Other Direct Costs (See B.3) s62,000.00 |(b)(4) (b)(4)
Total Amount Base Period $2,292.141.84
OPTION PERIOD ONE: June 1, 2008 through May 31, 2009
Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
0001 Warehouse Supervisor 2,080 (b)(4) (b)(4)
0002 Senior Property Technician 2,080
0003 Property Technician 4,160
0004 Truck Drivers 6,240
0005 Warehouse Personnel/
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b)(4
Forklift Operator 8,320 (b)4) (b)(4)
0006 Shipping/Receiving Clerk 4,160
Subtotal: 27,040
Option Period One: Overtime
Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
0001 Warehouse Supervisor 100 (b)(4) (b)(4)
0002 Senior Property Technician 100
0003 Property Technician 200
0004 Truck Drivers 600
0005 Warehouse Personnel/
Forklift Operator 800
0006 Shipping/Receiving Clerk 400
Subtotal Overtime: 2.7 200
Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
b)(4
1001 Program Manager 2,080 (b)4) (b)(4)
1002 Laborer/Maintenance Foreman 2,080
1003 General Maintenance 6,240
1004 Laborer (15) 31,200
Subtotal: 41,600
Option Period One: Overtime
Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
1001 Program Manager 0 (i) (b)(4)
1002 Laborer/Maintenance Foreman 100
1003 General Maintenance 300
1004 Laborer (15) 1,500
Subtotal Overtime: 1,900
Total Labor: 72,740
No. Of Monthly Vehicle
Months Fixed Rate Price
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*Vehicles Price 12
Annual
ODCs

Other Direct Costs (See B.3) $62,000.00

Total Amount Option Period One

EP-W-07-053

(b)(4) (b)(4)
Total
G&A afatal
(b)(4) (b)(4)

OPTION PERIOD TWO: June 1, 2009 through May 31, 2010

Regul

Subtota

Option

Subto

Regul

ar Time Estimated
Direct
Labor Classification Labor Hours
Warehouse Supervisor 2,080
Senior Property Technician 2,080
Property Technician 4,160
Truck Drivers 6,240
Warehouse Personnel/
Forklift Operator 8,320
Shipping/Receiving Clerk 4,160
1z 27,040
Period Two: Overtime
Estimated
Direct
Labor Classification Labor Hours
Warehouse Supervisor 100
Senior Property Technician 100
Property Technician 200
Truck Drivers 600
Warehouse Personnel/
Forklift Operator 800
Shipping/Receiving Clerk 400
tal Overtime: 2 200
ar Time Estimated
Direct
Labor Classification Labor Hours
Program Manager 2,080
Laborer/Maintenance Foreman 2,080
General Maintenance 6,240
Laborer (15) 31,200

Fixed
Hourly
Rate

$2,467,141.04

(b)(4)

(b)(4)

Fixed
Hourly
Rate

Total

(b)(4)

(b)(4)

Fixed
Hourly
Rate

(b)(4)

(b)(4)
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b)(4
Subtotal: 41,600 (b))
Option Period Two: Overtime
Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
(b)(4) (b)(4)
1001 Program Manager 0
1002 Laborer/Maintenance Foreman 100
1003 General Maintenance 300
1004 Laborer (15) 1,500
Subtotal Overtime: 1,900
Total Labor: 72,740
Now OF Monthly Vehicle
Months Fixed Rate Price
(b)(4) (b)(4)
*Vehicles Price 12
Annual Total
ODCs G&A ODCs
Other Direct Costs (See B.3) $62,000.00 (b)(4) (b)(4)
Total Amount Option Period Two $2,470,032.24
OPTION PERIOD THREE: June 1, 2010 through May 31, 2011
Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
______________________________________ - 5V o
0001 Warehouse Supervisor 2,080 (b)4) (R4)
0002 Senior Property Technician 2,080
0003 Property Technician 4,160
0004 Truck Drivers 6,240
0005 Warehouse Personnel/
Forklift Operator 8,320
0006 Shipping/Receiving Clerk 4,160
Subtotal: 27,040

Option Period Three: Overtime
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Estimated
Diredt
Item Labor Classification Labor Hours
0001 Warehouse Supervisor 100
0002 Senior Property Technician 100
0003 Property Technician 200
0004 Truck Drivers 600
0005 Warehouse Personnel/
Forklift Operator 800
0006 Shipping/Receiving Clerk 400
Subtotal Overtime: 2,200
Regular Time Estimated
Direct
Item Labor Classification Labor Hours
1001 Program Manager 2,080
1002 Laborer/Maintenance Foreman 2,080
1003 General Maintenance 6,240
1004 Laborer (15) 31,200
Subtotal: 41,600
Option Period Three: Overtime
Estimated
Direct
Item Labor Classification Labor Hours
1001 Program Manager 0
1002 Laborer/Maintenance Foreman 100
1003 General Maintenance 300
1004 Laborer (15) 1,500
Subtotal Overtime: 1,900
Total Labor: 72,740
No. Of
Months
*Vehicles Price 12
Annual
ODCs
Other Direct Costs (See B.3) $62,000.00

Page B-6 of
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Fixed
Hourly
Rate Total
(b)) @ ]
Fixed
Hourly
Rate Total
(b)(4) (b)(4)
Fixed
Hourly
Rate Total
(b)(4) (b)(4)
Monthly Vehicle
Fixed Rate Price
(b)(4) (b)(4)
Total
G&A ODCs
(b)(4) (b)(4)

11




Total Amount Option Period Three
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$2,472,985.84

OPTION PERIOD FOUR: June 1, 2011 through May 31, 2012
Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
0001 Warehouse Supervisor 2,080 (b)4) (b)(4)
0002 Senior Property Technician 2,080
0003 Property Technician 4,160
0004 Truck Drivers 6,240
0005 Warehouse Personnel/
Forklift Operator 8,320
0006 Shipping/Receiving Clerk 4,160
Subtotal: 27,040
Option Period Four: Overtime
Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
0001 Warehouse Supervisor 100 (b)(4) (b)(4)
0002 Senior Property Technician 100
0003 Property Technician 200
0004 Truck Drivers 600
0005 Warehouse Personnel/
Forklift Operator 800
0006 Shipping/Receiving Clerk 400
Subtotal Overtime: 2., 200
Regular Time Estimated Fixed
Direct Hourly
Item Labor Classification Labor Hours Rate Total
b)(4 (b)(4)
1001 Program Manager 2,080 (b)(4)
1002 Laborer/Maintenance Foreman 2,080
1003 General Maintenance 6,240
1004 Laborer (15) 31,200
Subtotal: 41,600
Option Period Four: Overtime
Estimated Fixed
Direct Hourly
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Item Labor Classification Labor Hours Rate Total
®)@) (b)4)
1001 Program Manager 0
1002 Laborer/Maintenance Foreman 100
1003 General Maintenance 300
1004 Laborer (15) 1,500
Subtotal Overtime: 1,900
Total Labor: 72,740
Now OF Monthly Vehicle
Months Fixed Rate Price
5Na ®)@
*Vehicles Price 12 ()()
Annual Total
ODCs G&A ODCs
Other Direct Costs (See B.3) $62,000.00 (b)(4) (b)(4)
Total Amount Option Period Four $2,476,043.44

The rate, or rates, set forth above cover all expenses, including report
preparation, salaries, overhead, general and administrative expenses, and
profit.

The Contractor shall voucher for only the time of the personnel whose
services are applied directly to the work called for in individual Task
Orders/Work Order Forms and accepted by the Project Officer and/or the
Contracting Officer. The Government shall pay the Contractor for the life of a
delivery order at rates in effect when the delivery order was issued, even if
performance under the delivery order crosses into another period. The
Contractor shall maintain time and labor distribution records for all
employees who work under the contract. These records must document time worked
and work performed by each individual on all Task Orders.

* The Vehicles Price includes trucks and forklifts. The price should include
routine maintenance based upon the manufacturers recommended intervals (i.e.
tune-ups, o0il changes, lubrication, etc.), operation costs (i.e. gasoline,
oil, etc.), and any repairs to these vehicles shall be done at the
contractor’s expense. The fixed monthly price in Section B will take into
consideration all operations and maintenance support for these wvehicles. This
also includes costs associated with vehicle licenses, inspections, and
insurance costs, and any other costs associated with normal operations. All
vehicle repairs, regardless of value, should also be considered and factored
into the monthly fixed price identified in section B. It is estimated that
each of the trucks will average approximately 20,000 miles per year.
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B.2 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984)

During the period specified in the "Ordering" clause, the Government shall
place orders totaling a minimum of $10,000.00. The amount of all orders shall
not exceed $12,278,344.40 (to be adjusted as CBA and/or DOL wage
determinations are done).

B.3 OTHER DIRECT COSTS (EP 52.231-110) (APR 1984)

For the following categories, direct costs in excess of the following are
not allowable as a charge to this contract without the prior written approval
of the Contracting Officer. Miscellaneous Other Direct Costs are considered to
include local and long distance travel, material and equipment, packing boxes,
supplies other than those office consumables required for the normal conduct
of business, photocopying, which are necessary for task order/SOW performance.

Other Direct Costs may not include operation and maintenance cost of the
vehicles describe in Section H (see H.28) but are to be charged with the CLIN
for the Vehicles Price. However, should the government require additional or a
replacement vehicle on a short term or temporary basis (e.g., approximately
less than 10 days), then the costs associated with obtaining the additional
vehicles would be reimbursed as an ODC.

Relocation costs and travel costs incidental to relocation of personnel are
not allowable as allowable.

Period Other Direct Costs G & A* Total ODC Amount
Base $62,000.00 (b)(4) (b)(4)
Option Period I $62,000.00
Option Period II $62,000.00
Option Period III $62,000.00
Option Period IV $62,000.00

* General and Administrative or material handling charge applicable to ODCs
and in accordance with contractors normal accounting practice.

Other Direct Costs to be incurred in direct support of this contract effort
and not covered by the contractor’s overhead rates may be charged against the
contract. G & A expense as applied to other direct costs may be charged
against this contract, subject to the conditions specified in the clause
entitled “Indirect Costs”. A fee/profit applied to other direct costs is not
considered allowable under this contract.

B.4 LIMITATION OF FUNDS

Incremental funding will be provided on individual Task Orders issued
under this contract. The Contractor shall notify the Contracting Officer in
writing whenever it has reason to believe that the costs it expects to incur
under this contract in the next 30 days, under a Task Order, when added to all
costs previously incurred, will exceed 85% of the total amount so far allotted
to the contract by the Government. The Contractor shall not exceed the dollars
obliged for each Task Order.
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The Contractor agrees to perform, or have performed, work on the Task Order up
to the point at which the total amount paid and payvable by the Government
under the Task Order approximates but does not exceed the total amount
actually allotted by the Government to the contract. Change Orders shall not
be considered an authorization to exceed the amount allotted by the Government
specified in the Schedule, unless they contain a statement increasing the
amount allotted.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

c.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) DEVIATION

The Contractor shall not perform any of the following activities on behalf
of EPA in connection with this contract:

1, The actual preparation of Congressional testimony.

2. The interviewing or hiring of individuals for employment at EPA.

8. Developing and/or writing of Position Descriptions and Performance
Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board;

participating in and/or attending Award Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
Z The actual preparation of Award Fee Plans.
8 . The preparation of documents on EPA Letterhead other than routine

administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Delivery Orders, or any other work issuance document
under a contract that the contractor is performing or may perform. Such a work
issuance document, prepared by an EPA prime contractor under an EPA prime
contract for its subcontractor, is exempt from this prohibition.

1. The actual preparation of responses to audit reports from the Inspector
General, General Accounting Office, or other auditing entities.

12 Preparing responses to Congressional correspondence.

13 The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to
outside parties.

185« Conducting administrative hearings.
16. Reviewing findings concerning the eligibility of EPA employees for

security clearances.
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17. The actual preparation of an office's official budget request.
Cu2 STATEMENT OF WORK/SPECIFICATIONS (EP 52.210-100) (APR 1984)

The Contractor shall furnish the necessary personnel, material, equipment,
services and facilities (except as otherwise specified), to perform the
Statement of Work/Specifications included

Facilities Management & Services Division (FMSD)
Statement of Work

Background

The Environmental Protection Agency (EPA), Facilities Management and Services
Division (FMSD), requires labor services and warehouse operations support for
its Headquarters locations. This statement of work shall provide support
services that shall be performed, on a daily basis, throughout the EPA
Headquarters facilities within the Washington, DC metropolitan area and within
a 100 mile radius. The EPA shall furnish office space and telephones for the
contractor, located at the Federal Triangle Complex, the Potomac Yard complex,
and at the warehouse in Landover, MD. The Statement of Work requires the need
for skilled labor support and oversight operation of warehouse space for EPA.

General Requirements

The contractor shall provide relocation services and various labor services as
described in the Statement of Work, in accordance with established commercial
practices. The Contractor shall also provide management oversight to operate
and maintain EPA’s warehouse functions, i.e., shipping and receiving of
Government property, delivery of carpet, furniture, supplies and equipment.

The Contractor shall provide management oversight for the labor services and
warehouse operation support. The contractor shall be responsible for assuring
that, in addition to normal warehouse operations, tasks associated with
submitted Facilities Services Request, (FSR) 5100-8 are properly completed and
closed out. The contractor shall maintain the Integrated Financial Management
System (IFMS) database and provide a list of inventory of all items picked up
and located in the warehouse, to the Project Officer (PO) and the Task Order
Project Officers (TOPOs) on a weekly, monthly, quarterly and annual basis (see
reports). Special arrangements must be made prior to delivering property at
the specified locations. The contractor shall receive work requests (Federal
Services Requests (FSRs)) through the EPA Facilities Tracking System (FTS).
The contractor shall be responsible for providing coverage of work by
utilizing staggered shifts and job sharing as opposed to overtime.

Prior to beginning work under the resulting contract, the contractor shall
provide uniforms (shirts) of the same color for all personnel. Identification
of each position (i.e., project manager. laborer, company name, etc.) should
be adhered to their clothing and displayed at all times as contractor
personnel. Contractor personnel are not to wear baseball caps, or similar,
during working hours.

The Contractor shall provide labor services support to the following EPA
buildings:
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Ariel Rios Buildings: 1200 Pennsylvania Avenue, NW, Washington, DC

Ronald Reagan Building: 1300 Pennsylvania Avenue, NW, Washington, DC

EPA East Building: 1201 Constitution Avenue, NW, Washington, DC

EPA West Building & Connecting Wing: 1301 Constitution Avenue, NW, Washington,
DC

Franklin Court: 1099 14th Street, NW, Washington, DC

Charles Glover (Riggs) Building: 808 17th Street, NW, Washington, DC

Colorado Building: 1341 G Street, NW, Washington, DC

Woodies Building: 1025 F Street, NW, Washington, DC

Potomac Yard Buildings 1&2: Crystal City, VA

The Contractor shall also make deliveries to the following locations:

Federal Records Center, Suitland, MD

V Street Warehouse, SMC United Industrial LPs: 3025 V St, NE, Washington, DC
Environmental Science Center (ECS), 701 Mapes Road, Fort Meade, MD

Annapolis City Marina, 410 Severn Avenue, Suite # 109, Annapolis, MD

GSA Surplus Sales, Loisdale Drive, Franconia, VA

Davis Industries, 9920 Richmond Highway, Springfield, VA

Franklin Court, 1099 14th Street, NW, Washington, DC

Warehouse, 8335 Ardwick Ardmore Road, Landover, MD

EPA Warehouse Location: 8335 Ardwick Ardmore Road, Landover, MD
Additional buildings may be added or deleted as EPA offices change locations.
Labor Support Services

The Contractor shall provide labor support services during the hours of 7:00
am - 4:30 pm, throughout the indicated EPA locations. All requests for
services, from EPA customers shall be received and processed through the
Facilities Tracking System. The contractor is not to do any work without the
FSR.

The Project Officer and the Contractor shall develop a delivery/pick-up
schedule for the EPA buildings; a sample of a schedule is attached. This shall
include, but not limited to the following:

. scheduling and planning office relocations of the EPA employees as
established by FMSD Facilities Managers;

. determining the method of access to the EPA buildings within the
Metropolitan Area;

. scheduling the day of week and time of arrival for weekly
deliveries to EPA buildings; and

. schedule to pick up excess property, furniture and recycling
(i.e., toner cartridges and batteries) from the various buildings.

Facilities Tracking Systems (FTS)

The Facilities Services Request (FSRs), EPA Form 5100-8, shall be submitted
from authorized EPA personnel. The FSRs shall be submitted to the contractor
electronically through the Facilities Tracking System (FTS).

In the case of an emergency, the Project Officer(s) and the Facilities

Managers will also be able to submit requests via email, to the contractor, to
be followed up with the proper format.
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The contractor shall retrieve, print, and take action on all FSRs within two
hours of receipt. The contractor shall closeout all FSRs within 48 hours of
completion of the request. If there is any type of delay in getting the work
done by the requested due date - the contractor is to notify (email) the
Project Officer and the customer.

The contractor must submit a weekly FSR report, on all 5100-8 forms received,
to the Project Officer showing, at a minimum:

. date FSR received;

¢ current status;

. date order completed and closed out;

. how many personnel and how many hours each it took to complete the
work, and;

. any impediments encountered and how they were resolved.

Contractor Responsibilities:
At all times, contractor personnel shall:

. exhibit courteous, professionalism and interpersonal skills.

. have the ability to communicate using the English language.

. have uniforms that are neat, clean, and appropriately sized, with
shirts tucked inside belted pants.

. display their Government issued identification badge.

. keep agency space, that is provided to the Contractor for their
office space, neat and orderly.

. adhere to the provisions of Drug Free Workplace (FAR 52.223-6).
All new contractor employees must pass a drug test.

. have adequate physical stamina to perform the job requirements,

work requires prolonged lifting, walking, standing, etc.

The contractor shall inform the Project Officer and the customer of the
individual FSR if the delivery date of the individual task cannot be met, and
why.

The contractor personnel shall efficiently pack personal items and office
supplies and safely relocate Government furniture, equipment. The contractor
shall provide packing boxes and other items in accordance with the FSR
instructions.

The contractor shall inspect the origin and destination locations to ensure
that adequate manpower and egquipment are available to perform the scheduled
relocation/work.

The contractor shall protect all equipment and furniture to be moved as well
as walls and doorways to ensure against any damage and/or breakage of
Government property.

The contractor shall collect recyclables, newspapers and other paper; bottles,
cans and plastics; toner cartridges and batteries recycling for delivery to
the EPA East/West and Potomac Yard loading docks for pickup by GSA. These
items are to be delivered to the warehouse and kept sorted and organized.

The contractor shall reconfigure conference room tables and chairs; deliver
and set up stages, podiums, flags and other property and equipment in support
of official EPA functions and special events. Conference rooms and special
events shall be set up at a minimum a half hour prior to commencement of the
meeting or special event.
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The contractor shall pick up and deliver, from various sites, numerous items,
such as scrap metal, boxes of files, equipment, furniture, etc.

The contractor shall assist in emergency clean-up situations, including moving
furniture (i.e., free standing), equipment (i.e. computers), ceiling tiles,
pick up trash and debris, etc.

The contractor shall pick up boxes of files to shred and properly
dispose/recycle shredded paper, involves operating of a high capacity paper
shredder.

The contractor shall deliver carpet tiles to designated storage areas at the
various EPA facilities to have on-site in case of emergencies and relocation
projects.

The contractor shall complete all FSRs by due date on the request. If the
contractor is unable to meet the deadline, the contractor shall send an email
to the requestor and the Project Officer, with the reason for the delay and
the date the service will be completed.

The contractor shall install and remove bulletin boards (up to 35 lb. weight
limit), white boards, window coverings and associate hardware, pictures,
plagques, and a variety of general maintenance repair services as outlined in
the FSRs.

The contractor shall install, relocate excess items requiring assembly and
disassembly, i.e. bookcases, metal shelving units, L-return desks, keyboard
trays and other furniture requiring assembly.

The contractor shall repair, paint walls and doors, etc. damaged by the
contractor while performing task. These repairs shall be completed within 48
hours, at the contractors expense and time.

Performance Measures/Standards

All work noted above, and including, but not limited to:

All Facilities Services Requests are retrieved from the system, printed, and
action taken within two hours of receipt.

No follow-up phone calls from the customer or Project Officer(s) are necessary
to ensure completion of the request.

All Facilities Services Requests are closed out in the system within 48 hours
of completion of the request.

No work is completed from receipt of a phone call or email - work must be
ordered and received via the proper channels as stated above, unless emergency

situation.

All setups for conference rooms and special events are completed prior to the
commencement of the meeting/special event.

Routine recycling pickups are performed/completed without agency intervention.

98% of requests completed without customer complaints; any complaints are
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quickly resolved.
Items that are shredded are picked up and disposed/recycled properly.

Reports are provided in a timely manner with all required data fields
complete.

Warehouse Operations Support

The Contractor shall provide warehouse operations and support services between
the hours of 7:00 am and 4:30 pm, Monday through Friday (except observed
holidays and administrative leave as addressed in Section H of this contract).
The Contractor shall also ensure that only those personnel associated with the
warehouse functions are allowed entry, unless otherwise approved by EPA
Project Officer and the Task Order Project Officer (TOPO). The warehouse
supervisor shall notify the Federal Protective Service (FPS), when an
emergency situation occurs at the warehouse, during normal hours of operation.
If an emergency occurs after hours of operations, the FPS will contact EPA’s
security personnel to alert the warehouse manager or the Project Manager, so
they can open the warehouse. All telephone calls and email messages shall be
returned within 24 hours by the warehouse personnel.

The warehouse operations staff shall operate and maintain EPA’s warehouse
functions, i.e., shipping and receiving of Government personal and leased
property. The contractor shall deliver and receive equipment, furniture and
supplies. The contractor shall also maintain the updated warehouse database on
the inventory, including data such as the purchase order number, end
user/customer, date received, storage rack location, item name, etc.

The contractor shall maintain the storage space for disposal of excess
property through GSA and through the Recycling Electronics Assets Disposition
(READ) program. When the contractor receives documentation associated with GSA
or READ program, a disposal code is assigned to determine the disposition. The
contractor shall maintain the warehouse READ tracking system and identifying
sensitive items. The contractor shall submit to the Project Officer a
quarterly READ report identifying, at a minimum, the Program Office, Custodial
Area, Contact Person, the description of the types of electronic equipment,
and the quantity.

Receiving

The contractor shall receive and inspect all incoming materials, furniture,
equipment, supplies, exhibits, etc., and note on the delivering carrier’s
document and in consignee’s document copies any visible loss, damage. The
contractor shall document any damages or loss and notify the PO and TOPO via
email within two working days. Items received that are damaged or shortages or
overages shall be noted by the Shipping/Receiving Clerk.

The contractor shall apply property decals and enter accountable/sensitive
property into the IFMS within 72 hours of receipt. The contractor shall
maintain all records associated with the receiving function in accordance with
warehouse reporting/record keeping requirements. Disposal codes are to be
assigned and entered for all incoming items.

Shipping/Delivery
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The contractor shall prepare Government property for shipment from the
warehouse and delivery to EPA Headquarters facilities and EPA satellite
buildings. The day of pick up, the contractor shall verify the items before
leaving the premises, (on and off site) before delivering to the warehouse.
This includes shipment and delivery of property, property stored at the
warehouse until delivery is requested, and any other Government property
designated by the PO and/or TOPO. The deliveries shall be brought to the
loading dock and loaded onto the designated vehicle. Upon arrival at the
destination; furniture must be unwrapped, uncrated and assembled, if
necessary. All packing materials must be removed from the premises. The
contractor shall dispose of any material, packaging and other substances used
to operation and maintenance of the warehouse space, or left over after
delivery of furniture, equipment or other property, in accordance with
prevailing regulations, guidance and State and Government laws. Prior to
making deliveries to GSA in Franconia, VA, or other locations, to deliver
excess property, the contractor shall contact the GSA to make arrangements
prior to delivery.

Property Accountability

The Contractor shall apply property decals to all accountable and sensitive
EPA and leased property. The Property Utilization Officer shall supply the
Contractor with the decals (Leased, Capitalized, Sensitive Items and
Superfund), for proper identification. If the items are over the EPA’s
threshold of $5,000 or if it is a sensitive item, the sensitive item should
have a decal applied (see the attached list). When the contractor receives a
purchase order for incoming items (i.e., supplies, equipment, furniture,
etc.,) the property technician shall enter the information below into the
IFMS.

. Decal Number
. Purchase Order Number
. Description of items

Stock/Warehouse Inventory

Contractor Responsibilities:
At all times, contractor personnel shall:

. exhibit courteous, professionalism and interpersonal skills.

. have the ability to communicate using the English language.

. have uniforms that are neat, clean, and appropriately sized, with
shirts tucked inside belted pants.

. display their Government issued identification badge.

. keep agency space, that is provided to the Contractor for their
office space, neat and orderly.

. adhere to the provisions of Drug Free Workplace (FAR 52.223-6).
All new contractor employees must pass a drug test.

. have adequate physical stamina to perform the job requirements,
work requires prolonged lifting, walking, standing, etc.

. Maintain warehouse inventory in an organized, secure, clean, and
safe environment. Provide optimum use of storage space.

. Maintain a skid sheet of all EPA supplies. The printed materials

are kept in a separate location at the warehouse and may be
ordered separately by the Print Manager, as set up by the Project
Offieer.

. Ensure that the warehouse database is updated to provide accurate
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reports on all stock available.

. The Contractor shall be responsible for all inventory from its
inception up to the delivery at the final destination - the
loading, unloading, packing, unpacking, storage, etc.

. Provide space for EPA exhibits, new and used furniture, and any

other materials stored in the warehouse, delivered and accepted at
the warehouse, inventoried before final delivery to the client.

. Provide space for clients to inspect excess furniture and
equipment to determine suitable for rehabilitating furniture.
Prepare documentation to GSA or the READ program to pick up excess
equipment and furniture declared by the program using the correct
disposition codes.

Storage Space

The contractors shall allow EPA clients 30 days to store items at the
warehouse. All items must be labeled by the program Custodial Area (CA), name
and telephone number. A record shall be kept on file of transactions. The
contractor shall notify the TOPO within five (5) days of the 30 days storage
allowance, to receive instructions on the storage disposition. The Contractor
shall notify the TOPO via email of program offices property stored more than
30-days. The TOPO shall than notify the program office of the status, and
provide a follow-up email to the project manager on the disposition.

Carpet Handling - Upon request of the Project Officer (PO) and/or TOPO,
maintain a designated area in the warehouse for airing carpet for seven (7)
consecutive days prior to installation in an EPA facility. The contractor
shall completely unpack the carpet tiles, so that air may circulate around all
surfaces. The carpet shall be placed on pallets to allow air circulation above
and below the carpet.

Vehicle Maintenance - ensures that all vehicles (either Contractor provided or
Government furnished) are properly used, and that the interior and exterior
are properly maintained at all times. On contractor provided vehicles, prior
to and after award the contractor shall maintain adequate insurance, ensure
that the drivers are properly licensed, and provide for general and routine
vehicle maintenance (i.e., tune-ups, 01l changes, brake adjustments, etc.)
necessary to ensure the satisfactory operation and performance of the
vehicles.

The warehouse truck drivers shall ensure that deliveries are secured on
vehicles to prevent damages. The warehouse truck drivers personnel operating
commercial vehicles shall have current CDL drivers license for deliveries of
Government property.

Work Schedule

The Contractor is required to utilize effective and efficient management of
staff resources based upon anticipated labor services and warehouse operations
requirements, work schedules and facilities restrictions. Contractor employees
shall not work more than forty (40) hours per week under this contract unless
they have authorization to incur overtime from, the CO, PO and the TOPO. The
CO must approve overtime ordered in excess of the amount indicated in the
contract; the PO can order up to that amount. It is anticipated that the
majority of warehouse services are required between the normal work hours of
7:00 am to 4:30 pm, Monday through Friday. In the case of an emergency, the
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Project Manager or alternate may work after normal work hours to minimize
disruption of the client services. The Headquarters EPA satellite facilities
have wvarious hours for elevator and loading dock access, to each building.

Performance Measures/Standards
All work noted above, including but not limited to:

Property decals are applied to 100% of pertinent Government property and the
contractor maintains the data accurately in the IFMS system.

Information is entered into the IFMS system and the Warehouse Management
System within 72 hours of receipt.

Reports of damaged items are received within 48 hours and communication
returned within 24 hours.

98% of requests completed without customer complaints; any complaints are
quickly resolved.

EPA items that the contractor damages are quickly repaired and/or replaced.

Reports are provided in a timely manner with all required data fields
complete.

Current list of forms utilized on for contract requirements:
EPA Form 1700-4 (Request for Shipping Service)

EPA Form 1740-10 (Property Action Request Memorandum Receipt)
EPA Form 5100-8 (Facilities Services Request)

Standard Form 120 (Report of Excess Personal Property)

Required Deliverable Reports:

(Note: report layout/information to be determined by Project Officer with
contractor input)

Weekly FSR Report

Monthly Progress Report

Monthly Vehicle Operations and Fuel Usage Report

Monthly EPA Inventory with separate printing supplies section

Quarterly READ inventory Report

Annual Government Property Report

Recyclables Schedule:
Monday Pick up locations:

1310 L Street (paper, newspaper, cardboard, bottles, cans and plastic)
Colorado Building (paper, bottles, cans and newspaper)

Tuesday Pick up locations:
Potomac Yard (paper, newspaper, bottles and cans)
Woodies Building (paper, bottles, cans and newspaper)

Wednesday Pick up location:
1310 L Street (paper, newspaper, cardboard, bottles, can and plastic)

Thursday Pick up location:
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Potomac Yard (paper, newspaper, bottles and cans)

Friday - Warehouse:
Waste Management pick up of recyclables

List of Sensitive Items (other items may be added):

* Desktop Computers (CPU Only);

* Laptop Computers;

. Projectors;

. PDAs (e.g., BlackBerries, Palm Pilots);

. Cellular Telephones;

. Video Cameras;

. Digital Cameras;

. Copiers;

. Televisions;

. Electronic Recording Equipment (e.g., VCRs, DVDs);

. Scanners;

. Global Positioning System (GPS) Equipment;

. Electronic Meters (e.g., Gas, Air Flow, Ozone, PH, Light, Sound,
Conductivity, Chlorine);

. External Zip Drives/Portable Disk Drives;

. External CD Burners;

. Firearms; and

. Medical and other technical equipment (e.g., polygraph systems, spiro

meters, automatic external defibrillators).

Disposal Codes:
Disposal Condition Codes Expanded Definition

1 Property which is in new condition or unused
condition and can be used immediately without
modifications or repairs

4 Property which show some wear, but can be used
without significant repair.

7 Property which is unusable in its current
condition but can be economically repaired.

X Property which has wvalue in excess of its basic
material content, but repair or rehabilitation

is impractical and/or uneconomical.

S Property which has no value except for its basic
material content.
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c.3 INCORPORATION OF CONTRACTOR'S TECHNICAL PROPOSAL (EP 52.210-120) (APR
1984)

The Contractor's technical proposal entitled, "Proposal to Provide Labor
Services & Warehouse Operations Support for EPA Headquarters" dated March 1,
2007, is incorporated by reference and made a part of this contract. In the
event of any inconsistency between the provisions of this contract and the
Contractor's technical proposal, the contract provisions take precedence.

Cc.4 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (OCT 2000) DEVIATION

(a) Definition. Information Resources Management (IRM) is defined as any
planning, budgeting, organizing, directing, training, promoting, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of information. IRM includes both information itself, and
the management of information and related resources such as personnel,
equipment, funds, and technology. Examples of these services include but are
not limited to the following:

(1) The acquisition, creation, or modification of a computer program or
automated data base for delivery to EPA or use by EPA or contractors operating
EPA programs.

(2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer
program or automated data base for use by EPA or contractors operating EPA
programs.

(3) Services that provide EPA personnel access to or use of computer or
word processing equipment, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

(b) General. The Contractor shall perform any IRM related work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted below. Upon receipt of a work request (i.e.
delivery order or work assignment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access). The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)
of the Agency's Directive System contains the majority of the Agency's IRM

policies, standards and procedures.

(2) Groundwater Program IRM Requirement. A contractor performing any
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work related to collecting Groundwater data; or developing or enhancing data
bases containing Groundwater quality data shall comply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Computing and Telecommunications Services. The Enterprise
Technology Services Division (FETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
telecommunications services. Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be
operating on the Agency's national platforms must comply with procedures
established in the Manual. (This document may be found at:
http://basin.rtpnc.epa.gov:9876/etsd/directives.nsf.)

(c) Printed Documents. Documents listed in (b) (1) and (b) (2) may be
obtained from:

U.S. Environmental Protection Agency

Office of Administration

Facilities Management and Services Division
Distribution Section

Mail Code: 3204

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access. Electronic access. A complete listing, including
full text, of documents included in the 2100 Series of the Agency's Directive
System is maintained on the EPA Public Access Server on the Internet at
http://epa.gov/docs/irmpoli8/.

c.5 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-S 97-1) (MAY 1999)

(a) Executive Order 13101 of September 14, 1998, entitled “Greening the
Government through Waste Prevention, Recycling, and Federal Acqguisition” and
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal
agencies to procure designated items with the highest recovered materials
content practicable.

(b) In the performance of this contract, the Contractor shall comply with
the requirements of the following issuances:

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive
Guideline for Procurement of Products Containing Recovered Materials (CPG),
which designates items that are or can be made with recovered materials, and
its companion pieces, the Recovered Materials Advisory Notices (RMANs). The
CPG and RMANs provide recommended procurement practices, including recommended
recovered material content levels, for purchasing products designated in the
CPG. The Contractor shall comply with these recommendations, and such other
CPG revisions and RMANs as the Environmental Protection Agency (EPA) may issue
with respect to the procurement of products that contain recovered materials.
(Copies of the CPG or RMANs, as well as information on manufacturers and
vendors of designated items may be obtained by calling EPA’s RCRA Hotline at
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(800)424-9346, or, in the Washington, DC, metropolitan area, at (703)412-
9810.)

(2) In complying with the requirements of paragraph (b), the Contractor
shall coordinate its concerns and program guidance with EPA’s Recycling
Coordinator.

(c) The Contractor shall prepare and submit reports on the purchase of
products containing recovered materials from time to time in accordance with
written direction (e.g., in specified format) from the EPA Recycling
Coordinator through the Contracting Officer. Reports shall be submitted to the
EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail Code
3204, Washington, DC 20460.
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SECTION D - PACKAGING AND MARKING

[For this Contract, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR (FAR 52.246-6) (MAY 2001)
(a) Definitions. As used in this clause--

"Contractor's managerial personnel”™ means any of the Contractor's
directors, officers, managers, superintendents, or equivalent representatives
who have supervision or direction of--

(1) All or substantially all of the Contractor's business;

(2) All or substantially all of the Contractor's operation at any one
plant or separate location where the contract is being performed; or

(3) A separate and complete major industrial operation connected with
the performance of this contract.

"Materials" includes data when the contract does not include the Warranty
of Data clause.

(b) The Contractor shall provide and maintain an inspection system
acceptable to the Government covering the material, fabricating methods, work,
and services under this contract. Complete records of all inspection work
performed by the Contractor shall be maintained and made available to the
Government during contract performance and for as long afterwards as the
contract requires.

(c) The Government has the right to inspect and test all materials
furnished and services performed under this contract, to the extent
practicable at all places and times, including the period of performance, and
in any event before acceptance. The Government may also inspect the plant or
plants of the Contractor or any subcontractor engaged in contract performance.
The Government shall perform inspections and tests in a manner that will not
unduly delay the work.

(d) If the Government performs inspection or test on the premises of the
Contractor or a subcontractor, the Contractor shall furnish and shall require
subcontractors to furnish all reasonable facilities and assistance for the
safe and convenient performance of these duties.

(e) Unless otherwise specified in the contract, the Government shall accept
or reject services and materials at the place of delivery as promptly as
practicable after delivery, and they shall be presumed accepted 60 days after
the date of delivery, unless accepted earlier.

(f) At any time during contract performance, but not later than 6 months
(or such other time as may be specified in the contract) after acceptance of
the services or materials last delivered under this contract, the Government
may require the Contractor to replace or correct services or materials that at
time of delivery failed to meet contract requirements. Except as otherwise
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specified in paragraph (h) below, the cost of replacement or correction shall
be determined under the Allowable Cost and Payment clause, but the "hourly
rate"” for labor hours incurred in the replacement or correction shall be
reduced to exclude that portion of the rate attributable to profit. The
Contractor shall not tender for acceptance materials and services required to
be replaced or corrected without disclosing the former requirement for
replacement or correction, and, when required, shall disclose the corrective
action taken.

(g) (1) If the Contractor fails to proceed with reasonable promptness to
perform required replacement or correction, and if the replacement or
correction can be performed within the ceiling price (or the ceiling price as
increased by the Government), the Government may--

(i) By contract or otherwise, perform the replacement or correction,
charge to the Contractor any increased cost, or deduct such increased cost
from any amounts paid or due under this contract; or

(ii) Terminate this contract for default.

(2) Failure to agree to the amount of increased cost to be charged to
the Contractor shall be a dispute.

(h) Notwithstanding paragraphs (f) and (g) above, the Government may at any
time require the Contractor to remedy by correction or replacement, without
cost to the Government, any failure by the Contractor to comply with the
requirements of this contract, if the failure is due to (1) fraud, lack of
good faith, or willful misconduct on the part of the Contractor's managerial
personnel or (2) the conduct of one or more of the Contractor's employees
selected or retained by the Contractor after any of the Contractor's
managerial personnel has reasonable grounds to believe that the employee is
habitually careless or unqualified.

(i) This clause applies in the same manner and to the same extent to
corrected or replacement materials or services as to materials and services
originally delivered under this contract.

(j) The Contractor has no obligation or liability under this contract to
correct or replace materials and services that at time of delivery do not meet
contract requirements, except as provided in this clause or as may be
otherwise specified in the contract.

(k) Unless otherwise specified in the contract, the Contractor's obligation
to correct or replace Government-furnished property shall be governed by the
clause pertaining to Government property.

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting Officer or the duly authorized representative will
perform inspection and acceptance of materials and services to be provided.

(b) For the purposes of this clause, the Project Officer/Contracting
Officer’s Representative 1is the authorized representative of the Contracting

Officer.

(c) Inspection and acceptance will be performed at:
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Environmental Protection Agency locations
Washington, DC area
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SECTION F - DELIVERIES OR PERFORMANCE

F.1l NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)
NUMBER DATE TITLE

52.242-15 AUG 1989 STOP WORK ORDER

F.2 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996)

(a) The Contractor shall furnish electronic copies of the combined monthly
technical and financial progress report stating the progress made, including
the percentage of the project completed, and a description of the work
accomplished to support the cost. If the work is ordered using work
assignments or delivery orders, include the estimated percentage of task
completed during the reporting period for each work assignment or delivery
order.

(b) Specific discussions shall include difficulties encountered and remedial
action taken during the reporting period, and anticipated activity with a
schedule of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting
Contracting Officer authorization, noted with the corresponding work
assignment, such as subcontractor/consultant consents, overtime approvals, and
work plan approvals.

(d) The report shall specify financial status at the contract level as
follows:

(1) For the current reporting period, display the amount claimed.

(2) For the cumulative period and the cumulative contract life display:
the amount obligated, amount originally invoiced, amount paid, amount
suspended, amount disallowed, and remaining approved amount. The remaining
approved amount is defined as the total obligated amount, less the total
amount originally invoiced, plus total amount disallowed.

(3) Labor hours.

(i) A list of employees, their labor categories, and the numbers of

hours worked for the reporting period.
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(ii) For the current reporting period, display the expended direct
labor hours and costs broken out by EPA contract labor hour category for the
prime contractor and each subcontractor and consultant.

(iii) For the cumulative contract period and the cumulative contract
life display: the negotiated, expended and remaining direct labor hours and
costs broken out by EPA contract labor hour category for the prime contractor,
and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount
invoiced, and remaining amounts for the following categories: Direct labor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
individual subcontractor, travel, program management, and Other Direct Costs
(ODCs) .

(5) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cumulative for the contract.

(6) Average cost of direct labor. Compare the actual average cost per
hour to date with the average cost per hour of the approved work plans for the
current contract period.

(e) The report shall specify financial status at the work assignment or
delivery order level as follows:

(1) For the current period, display the amount claimed.

(2) For the cumulative period display: amount shown on workplan, or
latest work assignment/delivery order amendment amount (whichever is later);
amount currently claimed; amount paid; amount suspended; amount disallowed;
and remaining approved amount. The remaining approved amount is defined as:
the workplan amount or latest work assignment or delivery order amount
(whichever is later), less total amounts originally invoiced, plus total
amount disallowed.

(3) Labor hours.

(i) A list of employees, their labor categories, and the number of
hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct
labor hours and costs broken out by EPA contract labor hour category for the
prime contractor and each subcontractor and consultant.

(iii) For the current reporting period, cumulative contract period,
and the cumulative contract life display: the negotiated, expended and
remaining direct labor hours and costs broken out by EPA contract labor hour
category for the prime contractor and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

(v) Display the estimates of remaining direct labor hours and costs
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required to complete the work assignment or delivery order.

(4) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cumulative for the work
assignment.

(5) Average cost of direct labor. Display the actual average cost per
hour with the cost per hour estimated in the workplan.

(6) A list of deliverables for each work assignment or delivery order
during the reporting period.

(f) This submission does not change the notification requirements of the
"Limitation of Cost" or "Limitation of Funds" clauses requiring separate
written notice to the Contracting Officer.

(g) The reports shall be submitted to the following addresses on or before
the 15th of each month following the first complete reporting period of the
contract. See EPAAR 1552.232-70, Submission of Invoices, paragraph (e), for
details on the timing of submittals. Distribute reports as follows:

Contracting Officer
Project Officer
Others only as added by contract modification

F.3 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984)

The period of performance of this contract shall be from June 1, 2007
through May 31, 2008 inclusive of all required reports.

F.4 ACQUISITION OF MICROCOMPUTERS INCLUDING PERSONAL COMPUTERS, MONITORS,
AND PRINTERS (ENERGY STAR REQUIREMENTS) (EP 52.239-103) (JUN 1994)

(a) The Contractor shall provide computer products that meet EPA Energy
Star requirements for energy efficiency. By acceptance of this contract, the
contractor certifies that all microcomputers, including personal computers,
monitors, and printers, meet EPA Energy Star requirements for energy
efficiency.

(b) The contractor shall ship all products with the standby feature
activated or enabled.

(c) The contractor shall provide models that have equivalent functionality
to similar non-power managed models. This functionality should include as a
minimum:

(1) The ability to run commercial off-the-shelf software both before and
after recovery from a low power state, including retention of files opened
(with no loss of data) before the power management feature was activated.

(2) If equipment will be used on a local area network (LAN), the
contractor shall provide equipment that is fully compatible with network
environments, e.g., PC's resting in a low-power state should not be
disconnected from the network.
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(d) The contractor shall provide monitors that are capable of being powered
down when connected to the accompanying PC.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72) (APR 1984)
DEVIATION

(a) The Government will order/fund any supplies and services to be furnished
under this contract by issuing Task Orders, from the effective date of the
contract through the expiration date of the contract. Each Task Order will
have a ceiling price, which the Contractor may not exceed. When the Contractor
has reason to believe that the cost for each Task Order, which will accrue in
the next 30 days, will bring total cost to over 85% of the ceiling price
specified in the order, the Contractor shall notify the Ordering Officer.

(b) Individual jobs to be completed by the Contractor will be ordered by
issuing Facilities Services Request (FSR), form 5100-8.

This form will be submitted electronically from EPA customers, through
the FSR system, for any work that is to be performed by the Contractor. The
Contractor is not to complete, or charge for, any work without the FSR order
form, 5100-8.

The Contractor shall take action on each FSR order within two hours of
receipt. The Contractor shall closeout all FSR orders within 48 hours of
completion. The Contractor shall submit a weekly report to the Project Officer
of all FSRs received, the current status, date due, date completed, date
closed out, and any impediments encountered and how they were resolved.

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) ALTERNATE I (JUN
1996) DEVIATION

In order to be considered properly submitted, an invoice or request for
contract financing payment must meet the following contract requirements in
addition to the requirements of FAR 32.905:

(a) Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an original and five copies.
The Contractor shall submit the invoice or request for contract financing
payment to the following offices/individuals designated in the contract: the
original and two copies to the Accounting Operations Office shown in Block 12
on the cover of the contract; two copies to the Project Officer (the Project
Officer may direct one of these copies to a separate address); and one copy to
the Contracting Officer.

(b) The Contractor shall prepare its invoice or request for contract
financing payment on the prescribed Government forms. Standard Forms Number
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the amount claimed for reimbursement. Standard
Form 1035, Public Voucher for Purchases and Services other than Personal -
Continuation Sheet, shall be used to furnish the necessary supporting detail
or additional information required by the Contracting Officer. The Contractor
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may submit self-designed forms which contain the required information.

(c) (1) The Contractor shall prepare a contract level invoice or request for
contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the contract.
If contract work is authorized by individual delivery orders, the invoice or
request for contract financing payment shall also include a summary of the
current and cumulative amounts claimed by cost element for each delivery order
and for the contract total, as well as any supporting data for each delivery
order as identified in the instructions.

(2) The invoice or request for contract financing payment that employs a
fixed rate feature shall include current and cumulative charges by contract
labor category and by other major cost elements such as travel, equipment, and
other direct costs. For current costs, each cost element shall include the
appropriate supporting schedules identified in the invoice preparation
instructions.

(3) The charges for subcontracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract. The
degree of detail for any subcontract exceeding $5,000 is to be the same as
that set forth under (c) (2).

(4) The charges for consultants shall be further detailed in the
supporting schedule showing the major cost elements of each consultant. For
current costs, each major cost element of the consulting agreement shall also
include the supporting schedule identified in the invoice preparation
instructions.

(d) Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested. Separate
invoices or requests for contract financing payment are required for charges
applicable to the basic contract and each option period.

(e) (1) Notwithstanding the provisions of the clause of this contract at FAR
52.216-7, Allowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need and Contracting Officer approval for more frequent billings.
When submitted on a monthly basis, the period covered by invoices or requests
for contractor financing payments shall be the same as the period for monthly
progress reports required under this contract.

(2) If the Contracting Officer allows submissions more frequently than
monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report differ from
the aggregate amounts claimed in the invoice(s) or request(s) for contract

financing payments covering the same period, the contractor shall provide a
reconciliation of the difference as part of the payment request.

G.3 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (MAY 2005)
DEVIATION

The Government shall pay the Contractor as follows upon the submission of
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invoices or vouchers approved by the Contracting Officer:
(a) Hourly rate.

(1) The amounts shall be computed by multiplying the appropriate hourly
rates prescribed in the Schedule by the number of direct labor hours
performed. The rates shall include wages, indirect costs, general and
administrative expenses, and profit. Fractional parts of an hour shall be
pavable on a prorated basis. Vouchers may be submitted once each month (or at
more frequent intervals, i1f approved by the Contracting Officer) to the paying
office. The Contractor shall substantiate vouchers by evidence of actual
payment and by individual daily job, timecards, or other substantiation
approved by the Contracting Officer. Promptly after receipt of each
substantiated voucher, the Government shall, except as otherwise provided in
this contract and subject to the terms of (e) below, pay the voucher as
approved by the Contracting Officer.

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer
shall withhold 5 percent of the amounts due under this paragraph (a), but the
total amount withheld shall not exceed $50,000. The amounts withheld shall be
retained until the execution and delivery of a release by the Contractor as
provided in paragraph (f) below.

(3) Unless the Schedule prescribes otherwise, the hourly rates in the
Schedule shall not be varied by virtue of the Contractor having performed work
on an overtime basis. If no overtime rates are provided in the Schedule and
overtime work is approved in advance by the Contracting Officer, overtime
rates shall be negotiated. Failure to agree upon these overtime rates shall be
treated as a dispute under the "Disputes" clause of this contract. If the
Schedule provides rates for overtime, the premium portion of those rates will
be reimbursable only to the extent the overtime is approved by the Contracting
Officer.

(b) Materials, other direct costs, and subcontracts.

(1) The allowability of direct materials and other direct costs shall be
determined by the Contracting Officer in accordance with Subpart 31.2 of the
Federal Acquisition Regulation in effect on the date of this contract.
Reasonable and allocable material handling costs or indirect costs may be
included in the charge for material or other direct costs to the extent they
are clearly excluded from the hourly rate. Material handling and/or indirect
cost rates are specified in the "Indirect Costs" clause. Material handling
costs are comprised of indirect costs, including, when appropriate, general
and administrative expense allocated to direct materials in accordance with
the Contractor's usual accounting practices consistent with Subpart 31.2 of
the FAR. Direct materials or other direct costs, as used in this clause, are
those items which enter directly into the end product, or which are used or
consumed directly in connection with the furnishing of the end product.

(2) Subcontracted effort may be included in the fixed hourly rates
discussed in paragraph (a) (1) of this clause and will be reimbursed as
discussed in that paragraph. Otherwise, the cost of subcontracts that are
authorized under the subcontracts clause of this contract shall be
reimbursable costs under this clause provided that the costs are consistent
with subparagraph (3) of this clause. Reimbursable costs in connection with
subcontracts shall be payable to subcontractors consistent with FAR 32.504 in
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the same manner as for items and services purchased directly for the contract
under paragraph (a) (1) of this clause. Reimbursable costs shall not include
any costs arising from the letting, administration, or supervision of
performance of the subcontract, if the costs are included in the hourly rates
pavable under paragraph (a) (l) of this clause.

(3) To the extent able, the Contractor shall (i) obtain materials at the
most advantageous prices available with due regard to securing prompt delivery
of satisfactory materials; and (ii) take all cash and trade discounts,
rebates, allowances, credits, salvage, commissions, and other benefits. When
unable to take advantage of the benefits, the Contractor shall promptly notify
the Contracting Officer and give the reasons. Credit shall be given to the
Government for cash and trade discounts, rebates, allowances, credits,
salvage, the value of any appreciable scrap, commissions, and other amounts
that have accrued to the benefit of the Contractor, or would have accrued
except for the fault or neglect of the Contractor. The benefits lost without
fault or neglect on the part of the Contractor, or lost through fault of the
Government, shall not be deducted from gross costs.

(4) If the nature of the work to be performed requires the Contractor to
furnish material which is regularly sold to the general public in the normal
course of business by the Contractor, the price to be paid for such material,
notwithstanding (b) (1) above, shall be on the basis of an established catalog
or list price, in effect when the material is furnished, less all applicable
discounts to the Government; provided, that in no event shall such price be in
excess of the Contractor's sales price to its most favored customer for the
same item in like quantity, or the current market price, whichever is lower.

(c) Contracting Officer notification: For contract administration purposes,
the Contractor shall notify the Contracting Officer in writing when the total
value of all delivery orders issued exceeds 85 percent of the maximum price
specified in the schedule.

(d) Maximum amount. The Government shall not be obligated to pay the
Contractor any amount in excess of the maximum amount in the Schedule, and the
Contractor shall not be obligated to continue performance if to do so would
exceed the maximum amount set forth in the Schedule, unless or until the
Contracting Officer shall have notified the Contractor in writing that the
maximum amount has been increased and shall have specified in the notice a
revised maximum that shall constitute the maximum amount for performance under
this contract. When and to the extent that the maximum amount set forth in the
Schedule has been increased, any hours expended, and material or other direct
costs incurred by the Contractor in excess of the maximum amount before the
increase, shall be allowable to the same extent as if the hours expended and
material costs had been incurred after the increase in the maximum amount.

(e) Audit. At any time before final payment under this contract, the
Contracting Officer may request audit of the invoices or vouchers and
substantiating material. Each payment previously made shall be subject to
reduction to the extent of amounts, on preceding invoices or vouchers, that
are found by the Contracting Officer not to have been properly payable and
shall also be subject to reduction for overpayments or to increase for
underpayments. Upon receipt and approval of the voucher or invoice designated
by the Contractor as the "completion voucher" or "completion invoice" and
substantiating material, and upon compliance by the Contractor with all terms
of this contract (including, without limitation, terms relating to patents and
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the terms of (f) and (g) below), the Government shall promptly pay any balance
due the Contractor. The completion invoice or voucher, and substantiating
material, shall be submitted by the Contractor as promptly as practicable
following completion of the work under this contract, but in no event, later
than one year (or such longer period as the Contracting Officer may approve in
writing) from the date of completion.

(f) Assignment. The Contractor, and each assignee under an assignment
entered into under this contract and in effect at the time of final payment
under this contract, shall execute and deliver, at the time of and as a
condition precedent to final payment under this contract, a release
discharging the Government, its officers, agents, and employees of and from
all liabilities, obligations, and claims arising out of or under this
contract, subject only to the following exceptions:

(1) Specified claims in stated amounts, or in estimated amounts 1if the
amounts are not susceptible of exact statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the
liabilities of the Contractor to third parties arising out of performing this
contract, that are not known to the Contractor on the date of the execution of
the release, and of which the Contractor gives notice in writing to the
Contracting Officer not more than 6 years after the date of the release or the
date of any notice to the Contractor that the Government is prepared to make
final payment, whichever is earlier.

(3) Claims for reimbursement of costs (other than expenses of the
Contractor by reason of its indemnification of the Government against patent
liability), including reasonable incidental expenses, incurred by the
Contractor under the terms of this contract relating to patents.

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits
(including any related interest) accruing to or received by the Contractor or
any assignee, that arise under the materials portion of this contract and for
which the Contractor has received reimbursement, shall be paid by the
Contractor to the Government. The Contractor and each assignee, under an
assignment entered into under this contract and in effect at the time of final
payment under this contract, shall execute and deliver, at the time of and as
a condition precedent to final payment under this contract, an assignment to
the Government of such refunds, rebates, or credits (including any interest)
in form and substance satisfactory to the Contracting Officer.

G.4 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)
Project Officer for this contract: Brenda Randall

Email: randall.brendaflepa.gov
Phone: 202-564-4518

Mailing Address:
UsS EPA
Ariel Rios Building
1200 Pennsylvania Ave, NW
Mail Code 3204R
Washington, DC 20460
Courier Address:
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UsS EPA

Ronald Reagan Building
1300 Pennsylvania Ave, NW
Room M315F

Washington, DC 20004

Task Order Project Officers (TOPOs) to be assigned at time of Task Order
issuance.

Contract Specialist(s) responsible for administering this contract:
Email: fisher.trina@epa.gov
Phone: 202-564-1789

Mailing Address:
UsS EPA
Ariel Rios Building
1200 Pennsylvania Ave, NW
Mail Code 3803R
Washington, DC 20460
Courier Address:
UsS EPA
Ronald Reagan Building
1300 Pennsylvania Ave, NW
Room 71277
Washington, DC 20004

Contracting Officer for this contract: Rose Green
Email: green.roselepa.gov
Phone: 202-564-7105

Mailing Address:
UsS EPA
Ariel Rios Building
1200 Pennsylvania Ave, NW
Mail Code 3803R
Washington, DC 20460
Courier Address:
UsS EPA
Ronald Reagan Building
1300 Pennsylvania Ave, NW
Room 71270
Washington, DC 20004

G.5 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION

(a) The contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly through a subcontract, any item of
property without written approval from the Contracting officer.

(b) In accordance with paragraph (a) above, the contractor is authorized to

acquire and/or fabricate the equipment listed below for use in the performance
of this contract. The equipment is subject to the provisions of the
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“Government Property” clause.

(c) The Government will provide the following item(s) of Government
property to the contractor for use in the performance of this contract. This
property shall be used and maintained by the contractor in accordance with the
provisions of the “Government Property” clause.

(d) The “EPA Contract Property Administration Requirements” provided below
apply to this contract.

U.S. Environmental Protection Agency
Property Administration Requirements (PAR)

1. PURPOSE. This document sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property management responsibilities under contracts with EPA. These
requirements supplement those contained in the Government property clause(s)
in this contract, and part 45 of the Federal Acquisition Regulation (FAR).

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION.

a. Upon award of a contract, the EPA CO delegates the functions of property
administration and plant clearance (disposal) for the contract to the EPA
Property Administration Office.

b. For contracts containing significant dollar amounts of Government
property or contracts that present a high risk to the Government, the EPA
Contract Property Coordinator (CPC) will re-delegate the contract to the
Defense Contract Management Agency (DCMA) for property administration and
plant clearance. Upon acceptance of that delegation, DCMA will provide
notification to the contractor, identifying the assigned property
administrator (PA) and plant clearance officer (PLCO). Once delegated to DCMA,
the DCMA PA is available to the contractor for assistance in all matters of
property administration.

c. If the contract is not delegated to DCMA for administration and/or plant
clearance, any reference to PA and/or PLCO shall be construed to mean EPA CPC.

d. Notwithstanding the delegation, as necessary, the contractor may contact
the cognizant EPA CO. In the event of disagreement between the contractor and
the EPA CPC or the DCMA PA/PLCO, the contractor should seek resolution from
the cognizant EPA CO.

3. REQUESTS FOR GOVERNMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish all property
required for performing Government contracts. If a contractor believes that
Government facilities are required for performance of the contract, the
contractor shall submit a written request to the CO. At a minimum, the request
shall contain the following elements:

1. Contract number for which the facilities are required.

2. An item(s) description, quantity and estimated cost.
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3. Certification that no like contractor facilities exist which could be
utilized.

4, A detailed description of the task-related purpose of the facilities.

5. Explanation of negative impact if facilities are not provided by the
Government.

6. If applicable, recommend the exception under FAR 45.302-1(a) or any
applicable EPA class deviation (available upon request), and provide any other
information which would support the furnishing of facilities, including
contractor-acquired property (CAP).

7. Except when the request is for material, a lease versus purchase
analysis shall be furnished with the request to acquire property on behalf of
the Government.

The contractor may not proceed with acquisition of facilities on behalf of the
Government until receipt of written authorization from the EPA CO.

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-
furnished property (GFP), the contractor should receive, from the transferor,
(either EPA or another contractor) all of the applicable data elements
(Attachment 1 of this clause) needed to maintain the required records. If this
information is not provided at the time of receipt of the property, the
contractor shall request it from the EPA CO. The CO will attempt to obtain the
data from the previous property holder, or, if data does not exist, will
assist the current property holder in estimating the elements. Prior to
signing an acceptance document for the property, the receiving contractor
should perform a complete inventory of the property. Responsibility, as well
as accountability, passes with the signed acceptance.

When, at the written direction of the EPA CO, the contractor transfers GFP
to another contractor, or another Agency, the contractor shall provide the
applicable data elements (Attachment 1 of this clause). Upon return of the
property to EPA, the same data must be provided by the contractor to the EPA
G0,

5. RECORDS OF GOVERNMENT PROPERTY.

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall
establish and maintain adequate property records for all Government property,
regardless of value, including property provided to and in the possession of a
subcontractor. Material (supplies) provided by the Government or acquired by
the contractor and billed as a direct charge to the Government is Government
property and records must be established as such.

b. The contractor shall establish and maintain the official Government
property record. (If the contract contains the FAR Clause 52.245-1, the
Government will maintain the official Government property records.) Such
records shall contain the applicable data elements (Attachment 1 of this
clause) for all items of Government property regardless of cost.

c. The Contractor shall identify all Superfund property and designate it as
such both on the item and on the official Government property record. If it is
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not practicable to tag the item, the contractor shall write the ID number on a
tag, card or other entity that may be kept with the item or in a file.

d. Support documentation used for posting entries to the property record
shall provide complete, current and auditable data. Entries shall be posted
to the record in a timely manner following an action.

e. For Government vehicles, in addition to the data elements required by
EPA, the contractor shall also comply with the General Services Administration
(GSA) and Department of Energy (DOE) record and report requirements supplied
with all EPA provided motor vehicles. If the above requirements were not
provided with the vehicle, the contractor shall notify the EPA CO.

f. When Government property is disclosed to be in the possession or control
of the contractor but not provided under any contract, the contractor shall
record and report the property in accordance with FAR 45.502(f) and (h).

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete
physical inventory of EPA property at least once per year, unless otherwise
directed by the PA. Reconciliation shall be completed within 30 calendar days
of inventory completion. The contractor shall report the results of the
inventory, including any discrepancies, to the DCMA PA upon completion of the
reconciliation. The contractor's records shall indicate the completion date
of the inventory.

See section 9 herein, Contract Closeout, for information on final inventories.

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA
requires an annual summary report, for each contract, by contract number, of
Government property in the contractor's possession as of September 30 each
year.

a. For each classification listed in FAR 45.505-14(a), except material, the
contractor shall provide the total acquisition cost and total quantity. If
there are zero items in a classification, or if there is an ending balance of
zero, the classification must be listed with zeros in the quantity and
acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost
only.

c. Property classified as equipment, Superfund site equipment, and special
test equipment, for the purpose of this report, must be reported on two
separate lines. The first line shall include the total acquisition cost and
quantity of all items or systems with a unit acquisition cost of $25,000 or
more. The second line shall include the total acquisition cost and quantity of
all items with a unit acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as “a group of
interacting items functioning as a complex whole,” the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the
annual report of Government property the components must be reported as a
system with one total dollar amount for the system, i1f that system total is
$25,000 or more.
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e. These reports are due at EPA no later than October 5 of each year. If
October 5 is not a business day, the report is due on the first business day
following October 5.

f. Distribution shall be as follows:
Original to: EPA CPC
1 copy: DCMA PA, if contract is administered by DCMA

g. EPA Contractors are required to comply with GSA's and DOE's special
reporting requirements for motor vehicles. A statement of these requirements
will be provided by the EPA Facility Management and Services Division (FMSD)
concurrent with receipt of each vehicle.

h. The contractor shall provide detailed reports on an as-needed basis, as
may be requested by the CO or the PA.

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of
three distinct phases: identification of excess property, reporting of excess
property, and final disposition.

a. Identification of Excess Property. The disposition process begins with
the contractor identifying Government property that is excess to its contract.
Effective contractor property control systems provide for disclosing excesses
as they occur. Once inactive Government property has been determined to be
excess to the contract to which it is accountable, it must be screened against
the contractor's other EPA contracts for further use. If the property may be
reutilized, the contractor shall notify the CO in writing. Government property
will be transferred to other contracts only when the COs on both the current
contract and the receiving contract authorize such a transfer in writing.

b. Reporting Excess Government Property. Excess Government property shall
be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF
Forms 1426-1434) provide the format for reporting of excess Government
property. Instructions for completing the forms are located at FAR 45.606-5
and samples may be found in FAR 53.301-1426 thru 1434. Inventory schedules
shall be forwarded to the DCMA PLCO with a copy to the EPA CO. The cover
letter, which accompanies the inventory schedules, must include the EPA CO's
name, address and telephone number. Inventory schedules must also contain
a notification if the property is Superfund property. If the property 1is
Superfund property, the contractor must also prominently include the following
language on the inventory schedule: “Note to PLCO: Reimbursement to the EPA
Superfund is required.” When requested, by the PLCO or the CO, the contractor
will provide the fair market value for those items requested.

c. Disposition Instructions.

1. If directed in writing by the EPA CO, the contractor will retain all
or part of the excess Government property under the current contract for
possible future requirements. The contractor shall request, from the PLCO,
withdrawal from the inventory schedule of those items to be retained.

2. If directed in writing by the EPA CO, the contractor shall transfer
the property to another EPA contractor. The contractor will transfer the
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property by shipping it in accordance with the instructions provided by the
CO. The contractor shall request, from the PLCO, withdrawal from the inventory
schedule of those items to be transferred. Further, the contractor shall
notify the CO when the transfer is complete.

3. If directed in writing by the EPA CO, the contractor shall transfer
the property to EPA. The contractor shall ship/deliver the property in
accordance with the instructions provided by the CO. The contractor will
request, from the PLCO, withdrawal from the inventory schedule of those items
to be transferred to EPA. Further, the contractor shall notify the CO when the
transfer is complete.

4, The contractor will ship the property elsewhere if directed, in
writing, by the PLCO.

5. The PLCO will either conduct the sale or instruct the contractor to
conduct a sale of surplus property. The contractor will allow prospective
bidders access to property offered for sale.

6. Property abandoned by the PLCO on the contractor's site must be
disposed of in a manner that does not endanger the health and safety of the
public.

7. To effect transfer of accountability, the contractor shall provide
the recipient of the property with the applicable data elements set forth in
Attachment 1 of this clause. The contractor shall also obtain either a signed
receipt from the recipient, or proof of shipment. The contractor shall update
the official Government property record to indicate the disposition of the
item and to close the record.

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of
all Government property at contract completion and the results, including any
discrepancies, shall be reported to the DCMA PA. In the case of a terminated
contract, the contractor shall comply with the inventory requirements set
forth in the applicable termination clause. The results of the inventory, as
well as a detailed inventory listing, must be forwarded to the CO. For
terminated contracts, the contractor will conduct and report the

inventory results as directed by the CO.

However, in order to expedite the disposal process, contractors may be
required to, or may elect to submit to the CO, an inventory schedule for
disposal purposes up to six (6) months prior to contract completion. If such
an inventory schedule is prepared, the contractor must indicate the earliest
date that each item may be disposed.

The contractor shall update all property records to show disposal action.
The contractor shall notify the DCMA PA, in writing, when all work has been
completed under the contract and all Government property accountable to the
contract has been disposed.
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Attachment 1

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to
material) the contractor is required to maintain, at a minimum, the
information related to the following data elements for EPA Government
property:

Contractor Identification/Tag Number;
Description;

Manufacturer;

Model;

Serial Number;

Acquisition Date;

Date received;

Acquisitdon Cost™;
Acquisition Document Number;
Location;

Contract Number;

Account Number (if supplied);
Superfund (Yes/No);

Inventory Performance Date;
Disposition Date.

* Acqguisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item.

NOTE: For items comprising a system which is defined as, “a group of
interacting items functioning as a complex whole,” the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the
Annual Report of Government Property, the components must be reported as a
system with one total dollar amount for the system, if that system total is
$25,000 or more.

G.6 GOVERNMENT PROPERTY--RESIDUAL INVENTORY (EP 52.245-110) (APR 1984)

The Contractor is authorized to use in the performance of this contract the
residual inventory presently accountable to Contract Number 68-W-01-059.

G.7 GOVERNMENT-FURNISHED PROPERTY (EP 52.245-120) (SEP 1994)

(a) The Government will provide the following item(s) of Government
property to the Contractor for use in the performance of this contract. This
property shall be used and maintained by the Contractor in accordance with
provisions of the "Government Property" clause.

(b) This contract incorporates the "EPA Contract Property Administration
Requirements" dated June 20, 1994, provided below.
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EPA CONTRACT PROPERTY ADMINISTRATION REQUIREMENTS (6/20/94)

PURPOSE. The purpose of this document is to provide the Environmental
Protection Agency's (EPA) requirements for the control of Government property
in the hands of its contractors. These requirements are in addition to the
minimum requirements contained in the Government property clause of the
contract and the applicable provisions of the Federal Acquisition Regulation
(FAR) Subpart 45.5. These EPA specific requirements were previously detailed
in the EPA Contractor's Guide for the Control of Government Property which is
no longer effective.

PROPERTY COORDINATOR. EPA has established Contract Property Coordinating
Offices at each of the three major procurement activities within the Agency:
Headquarters; Research Triangle Park, NC; and Cincinnati, OH. These offices
contain Contract Property Coordinators (CPCs) who will function primarily at
coordinators between EPA and the Defense Contract Management Command (DCMC),
who serves as the Property Administrator (PA) under Agency contracts, on the
resolution of general policy issues regarding the administration of Government
property. Additionally, CPCs serve as the point of contact on two matters
described later in this document: (1) authorizing submission of the detailed
inventory report in an electronic format, and (2) the screening of items
reported as excess. Except as specified under FAR Subpart 45.5, the PA will
serve as the point of contact on all other matters of property management.

REPORT OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA requires
an annual summary report by contract of Government property with an
acquisition cost of more than $1,000 in the contractor's possession as of
September 30. Additionally, EPA reqguires the submission of two other reports,
both pertaining to EPA property in the contractor's possession by contract as
of September 30, whether owned or leased for more than 60 days, with an
acquisition cost of more than $1,000.

The first report is a detailed annual inventory report covering all
property in the contractor's possession. The second report is an annual
acquisition report including all property acquired since the last acquisition
report. Previously, EPA required EPA Form 1730-1 to be submitted each time an
item of property with an acquisition cost of more than $1,000 was acquired.
Because of the new requirement for an annual acquisition report, this is no
longer required.

Except as provided below, two (2) copies each of the referenced reports
shall be submitted to the PA by October 31.

The contractor may use DD Form 1662 for the annual summary report. If
authorized by the CPC, the contractor may submit the detailed inventory report
in an electronic format. If the detailed inventory report is electronically
submitted, only one hard copy of the report is required.

For EPA contracts, the contractor is required to maintain, at a minimum,
the following data elements unless otherwise approved by the PA. Those marked
with a (1) must be included in the EPA annual detailed inventory report and
those marked with a (2) must be included in the EPA annual acquisition report:

For Government Owned Property:

(1), (2) EPA Identification Number (if supplied)
(1), (2) Contractor Identification Number (if assigned)
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Description

Manufacturer

Model

Serial Number

Acqguisition Date

Acquisition Cost

Acquisition Document Number

Account Number

Superfund (Yes/No)
Maintenance Cost
Condition Code (as shown in Federal
Property Management Regulations)
Location

(1), (2) Contract Number
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For rty Leased Over 60 days:

) EPA Identification Number (if supplied)
Contractor Identification Number (if assigned)
Description

Manufacturer

Model

Serial Number

Beginning Date of Lease

Projected End Date of Lease

Lease Cost per month

Total Purchase Credits to Date
Acquisition Document Number

Account Number

Superfund (Yes/No)

op

~ N 0~ 0~

~

~ N 0~ 0~

~

e N e el e el e e = = S S o]
Sl A i i iz b sz e L R Dot O
“

e
2
2
2
2
2
2
2
2
2
2
2
2
2

~

~

TRANSFERS. When the contractor receives Government furnished property (GFP),
the contractor should receive from the transferor all of the minimum data
elements required for the annual inventory submission except location.
Normally, this information is provided on the Property Receipt and Transfer
Document (EPA 1700-7) or equivalent. In other cases, this information may be
included in the basic contract or modification thereof, authorizing the GFP.
If this information has not been obtained by the time of receipt of the
property, the contractor must request it from the Project Officer (PO). Upon
return of the property to EPA, the same data must be provided to the PO on EPA
form 1700-7 or equivalent.

EXCESS. The contractor will identify under-utilized property and ask the PO
to verify that the items are excess to the contract. If directed by the
Project Officer, the contractor will report the items as excess to the
Contracting Officer, and the CPC for screening by EPA. The items may be
reported in writing or by EPA's electronic mail system. After the appropriate
internal screening period (45 days for written and 30 days for electronic),
the contractor will report the excess property to DCMC on the appropriate
inventory schedule form in FAR 45.606-5. CLEARLY INDICATE ON THE SCHEDULE WHEN
SUPERFUND PROPERTY IS BEING REPORTED. The CPC may authorize concurrent
internal screening and reporting to the CPC and PA if necessitated by time
constraints or the type and condition of the items.

SUPERFUND. If non-expendable items are identified as Superfund property by the

PO, the contractor must physically mark each item as Superfund property and
identify them as Superfund property in the official EPA records.
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MOTOR VEHICLES. Contractors with Government motor vehicles are required to
submit to the EPA, Facilities Management and Services Division (FMSD);
Transportation Management Section 3204; Ariel Rios Building; 1200 Pennsylvania
Avenue, NW; Washington, DC 20460, a master record report, a status change
report and an annual operating summary report for each vehicle in their
possession. Instructions from FMSD on the completion of these reports will be
provided after the approval for acquisition of the vehicle.

LOSS DAMAGE AND DESTRUCTION (LDD) Contractors are required to maintain records
of all LDD. All suspected thefts and other LDD over $1,000 must be promptly
reported to the PA. The records of all LDD under $1,000 (except suspected
thefts) will be reviewed during the PA's periodic analysis of the contractors
property control system.

G.8 GOVERNMENT PROPERTY--FACILITIES USE (EP 52.245-130) (APR 1984)

In the performance of this contract, the Contractor is authorized to use on
the following Government-owned/leased facilities.

EPA Warehouse
8335 Ardwick Ardmore Road
Landover, MD 20785

The contractor will also perform the requirements of the SOW at other EPA
locations listed in the SOW.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

NUMBER DATE TITLE

52.236-1 NOV 1991 PERMITS AND RESPONSIBILITIES
B2 .236=8 APR 1984 OTHER CONTRACTS

52.236-12 APR 1984 CLEANING UP

H.2 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR
1552.203-71) (AUG 2000) DEVIATION

(a) For EPA contracts valued at $1,000,000 or more including all contract
options, the contractor shall prominently display EPA Office of Inspector
General Hotline posters in contractor facilities where the work is performed
under the contract.

(b) Office of Inspector General hotline posters may be obtained from the
EPA Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania
Avenue, NW, Washington, DC 20460, or by calling (202) 260-5113.

(c) The Contractor need not comply with paragraph (a) of this clause if it
has established a mechanism, such as a hotline, by which employees may report
suspected instances of improper conduct, and provided instructions that
encourage employees to make such reports.

H.3 PRINTING (DEC 2005) (EPAAR 1552.208-70) (DEC 2005) DEVIATION

(a) Definitions.

“Printing” is the process of composition, plate making, presswork, binding
and microform; or the end items produced by such processes and equipment.
Printing services include newsletter production and periodicals which are
prohibited under EPA contracts.

“Composition” applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or image to be used in the
production of printing or microform.

“Camera copy” (or “camera-ready copy”) is a final document suitable for
printing/duplication.

“Desktop Publishing” is a method of composition using computers with the
final output or generation of camera copy done by a color inkjet or color
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laser printer. This is not considered “printing.” However, if the output from
desktop publishing is being sent to a typesetting device (i.e., Linotronic)
with camera copy being produced in either paper or negative format, these
services are considered “printing”.

“Microform” is any product produced in a miniaturized image format, for
mass or general distribution and as a substitute for conventionally printed
material. Microform services are classified as printing services and includes
microfiche and microfilm. The contractor may make up to two sets of microform
files for archival purposes at the end of the contract period of performance.

“Duplication” means the making of copies on photocopy machines employing
electrostatic, thermal, or other processes without using an intermediary such
as a negative or plate.

“Requirement” means an individual photocopying task. (There may be
multiple requirements under a Work Assignment or Delivery Order. Each
requirement would be subject to the photocopying limitation of 5,000 copies of
one page or 25,000 copies of multiple pages in the aggregate per requirement).

“Incidental” means a draft and/or proofed document (not a final document)
that is not prohibited from printing under EPA contracts.

(b) Prohibition.

(1) The contractor shall not engage in, nor subcontract for, any
printing in connection with the performance of work under this contract.
Duplication of more than 5,000 copies of one page or more than 25,000 copies
of multiple pages in the aggregate per requirement constitutes printing. The
intent of the limitation is eliminate duplication of final documents.

(2) In compliance with EPA Order 2200.4a, EPA Publication Review
Procedure, the Office of Communications, Education, and Media Relations is
responsible for the review of materials generated under a contract published
or issued by the Agency under a contract intended for release to the public.

(c) Affirmative Requirements.
(1) Unless otherwise directed by the contracting officer, the
contractor shall use double-sided copying to produce any progress report,
draft report or final report.

(2) Unless otherwise directed by the contracting officer, the contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA's
Web site for the Comprehensive Procurement Guidelines at:
http://www.epa.gov/cpg/.

(d) Permitted Contractor Activities.
(1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publishing.

(2) The contractor may perform a requirement involving the duplication
of less than 5,000 copies of only one page, or less than 25,000 copies of
multiple pages in the aggregate, using one color (black), such pages shall not
exceed the maximum image size of 10-3/4" x 14-1/4" or 11 x 17" paper stock.
Duplication services below these thresholds are not considered printing. If
performance of the contract will require duplication in excess of these
thresholds, contractors must immediately notify the contracting
officer in writing. The contracting officer must obtain a waiver from the
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US Congress Joint Committee on Printing if it is deemed appropriate to exceed
the duplication thresholds. Duplication services of “incidentals” in excess of
the thresholds, are allowable.

(3) The contractor may perform a requirement involving the multi-color
duplication of no more than 100 pages in the aggregate using color copier
technology, such pages shall not exceed the maximum image size of 10-3/4" x
14-1/4" or 11 x 17" paper stock. Duplication services below these thresholds
are not considered printing. If performance of the contract will require
duplication in excess of these limits, contractors must immediately notify the
contracting officer in writing. The contracting officer must obtain a waiver
from the US Congress Joint Committee on Printing.

(4) The contractor may perform the duplication of no more than a total
of 100 diskettes or CD-ROM's. Duplication services below these thresholds are
not considered printing. If performance of the contract will require
duplication in excess of these thresholds, contractors must immediately notify
the contracting officer in writing. The contracting officer must obtain a
waiver from the US Congress Joint Committee on Printing.

(e) Violations.

The contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Government.

(f) Flowdown Provision.

The contractor shall include in each subcontract which may involve a
requirement for any printing/duplicating/copying a provision substantially the
same as this clause.

H.4 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)
ALTERNATE I (MAY 1994) DEVIATION

(a) The Contractor warrants that, to the best of the Contractor's knowledge
and belief, there are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

(b) Prior to commencement of any work, the Contractor agrees to notify the
Contracting Officer immediately that, to the best of its knowledge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have. In emergency situations, however, work may begin but notification shall
be made within five (5) working days.

(c) The Contractor agrees that i1f an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer. This
disclosure shall include a description of actions which the Contractor has
taken or proposes to take, after consultation with the Contracting Officer, to
avoid, mitigate, or neutralize the actual or potential conflict of interest.
The Contractor shall continue performance until notified by the Contracting
Officer of any contrary action to be taken.
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(d) Remedies - The EPA may terminate this contract for convenience, in whole
or in part, if it deems such termination necessary to avoid an organizational
conflict of interest. If the Contractor was aware of a potential
organizational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or misrepresented
relevant information to the Contracting Officer, the Government may terminate
the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder provisions which shall conform substantially to the
language of this clause, including this paragraph, unless otherwise authorized
by the Contracting Officer.

H.5 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002)

The contracting officer shall complete a Contractor Performance Report
(Report) within ninety (90) business days after the end of each 12 months of
contract performance (interim Report) or after the last 12 months (or less) of
contract performance (final Report) in accordance with EPAAR 1509.170-5. The
contractor shall be evaluated based on the following ratings:

= Unsatisfactory,

= Poor,

= Fair,

Good,

= Excellent,

= OQutstanding,

/A = Not Applicable.

Z 0w N PO
1

The contractor may be evaluated based on the following performance
categories:

Quality,

Cost Control,

Timeliness of Performance,

Business Relations,

Compliance with Labor Standards,

Compliance with Safety Standards, and

Meeting Small Disadvantaged Business Subcontracting Requirements.

(a) The contracting officer shall initiate the process for completing
interim Reports within five (5) business days after the end of each 12 months
of contract performance by requesting the project officer to evaluate
contractor performance for the interim Report. In addition, the contracting
officer shall initiate the process for completing final Reports within five
(5) business days after the last 12 months (or less) of contract performance
by requesting the project officer to evaluate contractor performance for the
final Report. The final Report shall cover the last 12 months (or less) of
contract performance. Within thirty (30) business days after the project
officer receives a request from the contracting officer to complete an
evaluation, the project officer shall:

(1) Complete a description of the contract requirements;

(2) Evaluate contractor performance and assign a rating for quality,

Page H-4 of 28



EP-W-07-053

cost control, timeliness of performance, compliance with labor standards, and
compliance with safety standards performance categories (including a narrative
for each rating);

(3) Provide any information regarding subcontracts, key personnel, and
customer satisfaction;

(4) Assign a recommended rating for the business relations performance
category (including a narrative for the rating); and

(5) Provide additional information appropriate for the evaluation or
future evaluations.

(b) The contracting officer shall:

(1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the designated
project officer's ratings;

(2) Assign a rating for the business relations and meeting small
disadvantaged business subcontracting requirements performance categories
(including a narrative for each rating).

(3) Concur with or revise the project officer's ratings after
consultation with the project officer;

(4) Provide any additional information concerning the quality, cost
control, timeliness of performance, compliance with labor standards, and
compliance with safety standards performance categories if deemed appropriate
for the evaluation or future evaluations (if any), and provide any information
regarding subcontracts, key personnel, and customer satisfaction; and

(5) Forward the Report to the contractor within ten (10) business days
after the contracting officer receives the project officer's evaluation.

(c) The contractor shall be granted thirty (30) business days from the date
of the contractor's receipt of the Report to review and provide a response to
the contracting officer regarding the contents of the Report. The contractor
shall:

(1) Review the Report;

(2) Provide a response (if any) to the contracting officer on company
letter head or electronically;

(3) Complete contractor representation information; and

(4) Forward the Report to the contracting officer within the designated
thirty (30) business days.

(d) The contractor's response to the Report may include written comments,
rebuttals (disagreements), or additional information. If the contractor does
not respond to the Report within the designated thirty (30) business days, the
specified ratings in the Report are deemed appropriate for the evaluation
period. In this instance, the contracting officer shall complete the Agency
review and sign the Report within three (3) business days after expiration of
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the specified 30 business days.

(e) If the contractor submits comments, rebuttals (disagreements), or
additional information to the contracting officer which contests the ratings,
the contracting officer, in consultation with the project officer, shall
initially try to resolve the disagreement(s) with the contractor.

(f) If the disagreement(s) is (are) not resolved between the contractor and
the contracting officer, the contracting officer shall provide a written
recommendation to one level above the contracting officer for resolution as
promptly as possible, but no later than five (5) business days after the
contracting officer is made aware that the disagreement(s) has (have) not been
resolved with the contractor. The individual who is one level above the
contracting officer shall:

(1) Review the contracting officer's written recommendation; and

(2) Provide a written determination to the contracting officer for
summary ratings (ultimate conclusion for ratings pertaining to the performance
period being evaluated) within five (5) business days after the individual one
level above the contracting officer receives the contracting officer's written
recommendation.

(g) If the disagreement is resolved, the contracting officer shall complete
the Agency review and sign the Report within three (3) business days after
consultation.

(h) The contracting officer shall complete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a
written determination for summary ratings from one level above the contracting
o fficel .

(i) An interim or final Report is considered completed after the
contracting officer signs the Report. The contracting officer must provide a
copy of completed Reports (interim and final) to the contractor within two (2)
business days after completion.

H.6 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-- INDEFINITE
DELIVERY/INDEFINITE QUANTITY CONTRACT (EPAAR 1552.217-76) (APR 1984)
DEVIATION

(a) The Government has the option to extend the effective period of this
contract for four additional periods. If more than 30 days remain in the
contract effective period, the Government, without prior written notification,
may exercise this option by issuing a contract modification. To unilaterally
exercise this option within the last 30 days of the effective period, the
Government must issue written notification of its intent to exercise the
option prior to that last 30-day period. This preliminary notification does
not commit the Government to exercising the option.

(b) If the options are exercised, the "Minimum and Maximum Contract Amount"
clause will be modified to reflect new and separate maximum amounts:

Period Minimum Amount Maximum Amount
Option Period I $10,000.00 $2,467,141.04
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Option Period II $10,000.00 $TBD based on CBA/DLA
Option Period III $10,000.00 $TBD based on CBA/DLA
Option Period IV $10,000.00 $TBD based on CBA/DLA

(c) The "Effective Period of the Contract" clause will be modified as
follows:

Period Start Date End Date
Option Period I 06/01/08 05/31/09
Option Period II 06/01/09 05/31/10
Option Period III 06/01/10 05/31/11
Option Period IV 06/01/11 054 31,12

H.7 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)

(a) (1) "Rural area small business concern," as used in this clause, means a
small business concern that is located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern," as used in this clause, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121.

(b) It is the policy of the Environmental Protection Agency (EPA) that rural
area small business concerns shall have the maximum practicable opportunity to
participate in performing contracts awarded by EPA.

(c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.

H.8 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agency that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded by the
Agency.

(b) The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities.

H.9 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000)
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DEVIATION

(a) (1) Except as provided in subparagraph (2) below, the Contractor shall
provide and maintain workers' compensation, employer's liability,
comprehensive general liability (bodily injury), and comprehensive automobile
liability (bodily injury and property damage) insurance, and such other
insurance as the Contracting officer may require under this contract.

(2) The Contractor may, with the approval of the Contracting officer,
maintain a self-insurance program; provided that, with respect to workers'
compensation, the Contractor is qualified pursuant to statutory authority.

(3) All insurance required by this paragraph shall be in a form and
amount and for those periods as the Contracting officer may require or approve
and with insurers approved by the Contracting officer.

(b) The Contractor agrees to submit for the Contracting officer's approval,
to the extent and in the manner required by the Contracting officer, any other
insurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks reimbursement.

(c) The Contractor shall be reimbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause, 1in accordance with its established cost accounting practices and
prices in the contract already inclusive of insurance.

H.10 INSURANCE COVERAGE (EP 52.228-100) (JUL 1993)

As provided in paragraph (a) (1) of EPAAR 1552.228-70, "Insurance Liability
to Third Persons", the Contractor shall maintain the minimum amounts of
liability insurance coverage set forth in FAR 28.307-2, unless otherwise
required by the Contracting Officer.

H.1l1 LIMITATION ON REIMBURSEMENT FOR RENTAL EQUIPMENT (EP 52.231-305) (APR
1992)

(a) If a fixed rate for equipment has been included in the contract but the
contractor provides that equipment through a third-party subcontract or
short-term rental/lease, reimbursement for that equipment shall be at cost
plus any applicable indirect costs not to exceed the fixed rate specified in
the contract for that item for the prime contractor or team subcontractor,
depending upon which (prime contractor or subcontractor) leases or rents the
equipment.

(b) If it is determined by the Contracting Officer to be in the best
interest of the Government to suspend this limitation, reimbursement for
rented/leased equipment may be at a cost which exceeds the fixed rate. Such
consideration shall be made on a case-by-case basis. A request for approval of
a higher cost shall be made by the contractor in writing to the contracting
officer in advance of charging the higher rate. Written documentation
supporting the request shall include the description of the item, CLIN number,
proposed cost, an explanation of why the contractor is proposing to rent/lease
the equipment, and such other information as may be considered necessary by
the contracting officer to evaluate the proposal.
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(c) In the event of an emergency, the On-Scene Coordinator (0SC) may approve
a higher rate with written documentation to be forwarded by the contractor to
the contracting officer through the 0SC within 10 calendar days thereafter. In
addition to the information required in the proceeding paragraph, details on
the nature of the emergency shall be included.

(d) The final determination on reimbursement for a cost for rented/leased
equipment for which the contract includes a fixed rate shall be the
responsibility of the contracting officer except in an emergency during which
the 0SC's approval shall be accepted by the contracting officer until the
emergency situation is stabilized provided the required documentation is
submitted to the contracting officer within the time specified above.

(e) In determining the allowability of reimbursement for the cost of
rented/leased equipment for which the contract includes a fixed rate and which
results in a cost in excess of the fixed rate, the Government may consider
incremental charges incurred in connection with rental equipment for excessive
usage and peak seasons during which time all of the contractor's owned
equipment is dedicated to other EPA sites. The Government may also take into
consideration instances where the contractor's equipment has been in use on a
long-term basis on non-EPA jobs before being required by EPA and the length of
the EPA job.

H.12 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984) DEVIATION

(a) The Contracting Officer, after a written determination by the
appropriate program office, may disclose confidential business information
(CBI) to the Contractor necessary to carry out the work required under this
contract. The Contractor agrees to use the CBI only under the following
conditions:

(1) The Contractor and Contractor's employees shall: (i) use the CBI
only for the purposes of carrying out the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
employees without the prior written approval of the Assistant General Counsel
for Contracts and Information Law; and (iii) return to the Contracting Officer
all copies of the information, and any abstracts or excerpts therefrom, upon
request by the Contracting Officer, whenever the information is no longer
required by the Contractor for the performance of the work required by the
contract, or upon completion of the contract.

(2) The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor's employees who will have access to
the information before the employee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI

relates.

(b) The Contractor agrees to obtain the written consent of the CO, after a
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written determination by the appropriate program office, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

H.13 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996) DEVIATION

(a) The Environmental Protection Agency (EPA) may find it necessary to
release information submitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not employed by EPA. Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 C.F.R. Part 2)
may be included in the information released to these individuals. Accordingly,
by submission of this proposal or signature on this contract or other
contracts, the Contractor hereby consents to a limited release of its
confidential business information (CBI).

(b) Possible circumstances where the Agency may release the Contractor's CBI
include, but are not limited to the following:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund);

(2) To the US Department of Justice (DOJ) and contractors employed by
DOJ for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially
Responsible Parties) for purposes of facilitating settlement or litigation of
claims against such parties;

(4) To other Agency contractors who, for purposes of performing the work
required under the respective contracts, require access to information the
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seqg.); the Federal
Water Pollution Control Act (33 U.S.C.1251 et seqg.); the Safe Drinking Water
Act (42 U.S.C. 300f et seqg.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U.S.C. 136 et seqg.); the Resource Conservation and Recovery
Act (42 U.S.C. 6901 et seqg.); the Toxic Substances Control Act (15 U.S.C. 2601
et seq.); or the Comprehensive Environmental Response, Compensation, and
Liability Act (42 U.S.C. 9601 et seqg.);

(5) To other Agency contractors tasked with assisting the Agency in
handling and processing information and documents in the administration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;

(6) To employees of grantees working at EPA under the Senior
Environmental Employment (SEE) Program;

(7) To Speaker of the House, President of the Senate, or Chairman of a
Committee or Subcommittee;
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(8) To entities such as the General Accounting Office, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and disputes;

(9) To Agency contractor employees engaged in information systems
analysis, development, operation, and maintenance, including performing data
processing and management functions for the Agency; and

(10) Pursuant to a court order or court-supervised agreement.

(c) The Agency recognizes an obligation to protect the contractor from
competitive harm that may result from the release of such information to a

competitor. (See also the clauses in this document entitled "Screening
Business Information for Claims of Confidentiality"™ and "Treatment of
Confidential Business Information.") Except where otherwise provided by law,

the Agency will permit the release of CBI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreement.

(d) With respect to contractors, 1552.235-71 will be used as the
confidentiality agreement. With respect to Potentially Responsible Parties,
such confidentiality agreements may permit further disclosure to other
entities where necessary to further settlement or litigation of claims under
CERCLA. Such entities include, but are not limited to accounting firms and
technical experts able to analyze the information, provided that they also
agree to be bound by an appropriate confidentiality agreement.

(e) This clause does not authorize the Agency to release the Contractor's
CBI to the public pursuant to a request filed under the Freedom of Information
Agt..

(f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all levels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H.14 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-80) (OCT
2000) DEVIATION

It is not anticipated that it will be necessary for the contractor to have
access to confidential business information (CBI) during the performance of
tasks required under this contract. However, the following applies to any and
all tasks under which the contractor will or may have access to CBI:

The contractor shall not have access to CBI submitted to EPA under any
authority until the contractor obtains from the Project Officer a
certification that the EPA has followed all necessary procedures under 40 CFR
part 2, subpart B (and any other applicable procedures), including providing,
where necessary, prior notice to the submitters of disclosure to the
contractor.

H.15 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION
(a) The Project Officer is the primary representative of the Contracting

Officer authorized to provide technical direction on contract performance.
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(b) Individuals other than the Project Officer may be authorized to provide
technical direction. If individuals other than the Project Officer are
authorized to provide technical direction, their names will be specified in
the contract, delivery order, work assignment or technical direction document
as appropriate. A Task Order Project Officer, Delivery Order Project Officer,
or Work Assignment Manager is authorized to provide technical direction,
subject to the limitations set forth below, only on his/her delivery order,
work assignment or technical direction document.

(c) Technical direction includes:

(1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work.

(2) Comments on and approval of reports or other deliverables.

(d) Technical direction must be within the contract and the delivery order,
work assignment or technical direction document statement of work. The Project
Officer or any other technical representative of the Contracting Officer does
not have the authority to issue technical direction which (1) institutes
additional work outside the scope of the contract, delivery order, work
assignment or technical direction document; (2) constitutes a change as
defined in the "Changes" clause; (3) causes an increase or decrease in the
estimated cost of the contract, delivery order, work assignment or technical
direction document; (4) alters the period of performance; or (5) changes any
of the other express terms or conditions of the contract, delivery order, work
assignment or technical direction document.

(e) Technical direction will be issued in writing or confirmed in writing
within five (5) calendar days after verbal issuance. One copy of the technical
direction memorandum will be forwarded to the Contracting Officer and the
Project Officer.

H.16 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

(a) The Contractor shall assign to this contract the following key
personnel:

Program Manager
Warehouse Supervisor

(b) During the first ninety (90) calendar days of performance, the
Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or termination of employment.
The Contractor shall notify the Contracting Officer within 15 calendar days
after the occurrence of any of these events and provide the information
required by paragraph (c) of this clause. After the initial 90-day period, the
Contractor shall submit the information required by paragraph (c) to the
Contracting Officer at least 15 days prior to making any permanent
substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances
necessitating the proposed substitutions, complete resumes for the proposed
substitutes, and any additional information requested by the Contracting
Officer. Proposed substitutes should have comparable qualifications to those
of the persons being replaced. The Contracting Officer will notify the
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Contractor within 15 calendar days after receipt of all required information
of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

H.1l7 GOVERNMENT - CONTRACTOR RELATIONS (EPAAR 1552.237-76) (JUL 1999)

(a) The Government and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Government are non-personal services and the parties recognize and agree that
no employer-employee relation-ship exists or will exist under the contract
between the Government and the Contractor’s personnel. It is, therefore, in
the best interest of the Government to afford both parties a full
understanding of their respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision,
direction, or evaluation of a Government employee.

(2) Be placed in a position of command, supervision, administration or
control over Government personnel, or over personnel of other Contractors
under other EPA contracts, or become a part of the Government organization.

(3) Be used in administration or supervision of Government procurement
activities.

(C) Employee Relationship:

(1) The services to be performed under this contract do not require the
Contractor or his/her personnel to exercise personal judgment and discretion
on behalf of the Government. Rather the Contractor’s personnel will act and
exercise personal judgment and discretion on behalf of the Contractor.

(2) Rules, regulations, directives, and requirements that are issued by
the US Environmental Protection Agency under its responsibility for good
order, administration, and security are applicable to all personnel who enter
the Government installation or who travel on Government transportation. This
is not to be construed or interpreted to establish any degree of Government
control that is inconsistent with a non-personal services contract.

(d) Inapplicability of Employee Benefits: This contract does not create an
employer-employee relationship. Accordingly, entitlements and benefits
applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to
Federal income tax withholdings.

(2) Payments by the Government under this contract are not subject to
the Federal Insurance Contributions Act.

(3) The Contractor is not entitled to unemployment compensation
benefits under the Social Security Act, as amended, by virtue of performance

of this contract.

(4) The Contractor is not entitled to workman’s compensation benefits
by virtue of this contract.
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(5) The entire consideration and benefits to the Contractor for
performance of this contract is contained in the provisions for payment under
this contract.

(e) Notice. It is the Contractor's, as well as, the Government's
responsibility to monitor contract activities and notify the Contracting
Officer i1f the Contractor believes that the intent of this clause has been or
may be violated.

(1) The Contractor should notify the Contracting Officer in writing
promptly, within 10 calendar days from the date of any incident that the
Contractor considers to constitute a violation of this clause. The notice
should include the date, nature and circumstance of the conduct, the name,
function and activity of each Government employee or Contractor official or
employee involved or knowledgeable about such conduct, identify any documents
or substance of any oral communication involved in the conduct, and the
estimate in time by which the Government must respond to this notice to
minimize cost, delay or disruption of performance.

(2) The Contracting Officer will promptly, within 10 calendar days
after receipt of notice, respond to the notice in writing. In responding, the
Contracting Officer will either:

(i) confirm that the conduct is in violation and when necessary
direct the mode of further performance,

(ii) countermand any communication regarded as a violation,

(iii) deny that the conduct constitutes a violation and when
necessary direct the mode of further performance; or

(iv) in the event the notice is inadequate to make a decision, advise
the Contractor what additional information is required, and establish
the date by which it should be furnished by the Contractor and the date
thereafter by which the Government will respond.

H.18 REHABILITATION ACT NOTICE (EPAAR 1552.239-70) (OCT 2000) DEVIATION

(a) EPA has a legal obligation under the Rehabilitation Act of 1973, 29
U.S.C. 791, to provide reasonable accommodation to persons with disabilities
who wish to attend EPA programs and activities. Under this contract, the
contractor may be required to provide support in connection with EPA programs
and activities, including conferences, symposia, workshops, meetings, etc. In
such cases, the contractor shall, as applicable, include in its draft and
final meeting announcements (or similar documents) the following notice:

It is EPA's policy to make reasonable accommodation to persons with
disabilities wishing to participate in the agency's programs and
activities, pursuant to the Rehabilitation Act of 1973, 29 U.S.C. 791.
Any request for accommodation should be made to the specified
registration contact for a particular program or activity, preferably
one month in advance of the registration deadline, so that EPA will have
sufficient time to process the request.

(b) Upon receipt of such a request for accommodation, the contractor shall
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immediately forward the request to the EPA contracting officer, and provide a
copy to the appropriate EPA program office. The contractor may be required to
provide any accommodation that EPA may approve. However, in no instance shall
the contractor proceed to provide an accommodation prior to receiving written
authorization from the contracting officer.

(c) The contractor shall insert in each subcontract or consultant agreement
placed hereunder provisions that shall conform substantially to the language
of this clause, including this paragraph, unless otherwise authorized by the
contracting officer.

H.19 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72)
(APR 1984)

The Contractor shall not fabricate nor acquire under this contract, either
directly or indirectly through a subcontract, any item of nonexpendable
property without written approval from the Contracting Officer.

H.20 SAFETY AND HEALTH STANDARDS COMPLIANCE (GSA TO013) (JUL 1994)

The contractor shall be responsible for the safety and health of
individuals as follows:

(1) The Contractor maintains full responsibility and liability for
compliance with all applicable regulations pertaining to the protection of
workers, visitors to the site and persons occupying adjacent areas. The
Contractor holds the Government harmless against injury resulting from the
failure on the Contractor's part, or on the part of the Contractor's employees
or subcontractors to comply with any applicable safety or health regulation.

(2) If during the course of performance under this contract, the
Contractor suspects contact with hazardous or toxic materials/substances, such
as asbestos, polychlorinated biphenyls (PCBs), explosives, or radiocactive
materials, as specified in Subparts H and Z of 29 CFR 1910 or Federal Standard
313, the Contractor shall immediately inform the Contracting Officer of these
harmful materials/substances, their exact whereabouts, and the identity of
those individuals who have been exposed to these materials/substances.

(3) The Contractor shall not disturb known or suspected harmful
materials/substances but will take responsible measures to prevent exposure to
individuals, pending receipt of direction from the Contracting Officer. The
Contracting Officer will coordinate any necessary action with the Contracting
Officer's Technical Representative (COTR) and GSA's Public Buildings Service
(PBS) .

H.21 1ID PASSES (LOCAL LC-01-01) (DEC 2001]) DEVIATION

a. The contractor shall arrange with the Project Officer for the issuance,
by the Government, of a photo identification badge to all consultants, prime
contractor and any tier subcontractor personnel working at EPA facilities
under the terms and conditions of this contract. This photo identification
badge will be issued PRIOR TO THE CONTRACTOR employee ENTERING ON DUTY AT AN
EPA facility. If an employee site clearance report is required elsewhere in
this contract, the photo identification badge will be issued only upon the
Project Officer’s approval of a favorable site clearance report.
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b. The contractor shall instruct all personnel issued photo identification
badges to display their badges at all times while the employee is at an EPA
facility.

c. The contractor shall return all photo identification badges to the
Project Officer upon the dismissal or termination of an employee or when the
contract expires, whichever event occurs first.

d. The contractor shall immediately notify the Project Officer, in writing,
when an employee has lost or is unable to locate his or her photo
identification badge.

e. The contractor shall inform all new consultants, prime contractor and
any tier subcontractor personnel requiring access to an EPA facility to
display personal identification, such as a driver’s license; social security
card; passport; etc. to the Project Officer, prior to entering the EPA
facility for the first time to have the photo identification badge made. The
contractor employee will be instructed by the contractor to continue to
display such personal identification to the Project Officer until such time a
photo identification badge is provided.

H.22 APPROVAL OF TRAINING (LOCAL LC-31-09) (DEC 2001) DEVIATION

1. The contractor shall provide and maintain a qualified staff of personnel
to meet the requirements of the Statement of Work. The contractor shall
provide training to keep its personnel abreast of changes to the science
and/or technology associated with the requirements of the contract. In
addition, the contractor shall ensure that its personnel receive appropriate
safety, health and environmental training in accordance with Federal, state
and local requirements prior to assigning any task that require such training.
The contractor shall provide documentation of such training upon the request
of the Project Officer and/or Contracting Officer.

The Government will not directly reimburse the cost for contractor
employees to meet or maintain minimal contract requirements or to obtain and
sustain an appropriate level of professionalism. Any direct charges for
training will only be considered for reimbursement under this contract by
compliance with the procedures set forth in paragraph (2) below.

2. There may be occasions when it is determined to be in the best interest
of the Government to reimburse the contractor for the direct cost of training
associated with a requirement that represents a unique Government need
unrecognized at the time of contract award. When such circumstances occur, the
contractor shall secure the Contracting Officer’s prior written approval by
submitting a written request through the Project Officer that includes, at a
minimum the following information:

a. Individual to be trained (Identify position and job duties under
conbtract . )

b. Description of circumstances necessitating the training. (Describe
the specific change to the performance requirements. Identify by number and
title of the work assignment(s) that will benefit from training and describe
in detail how the training relates to the Statement Of Work and job duties
under the contract.)
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c. Estimated cost (Include a cost breakdown. Explain why this is the
most cost effective means to fulfill the contract requirements.)

3. The Contracting Officer will provide the contractor with written
approval or disapproval of the request. Approval of work plans that include
training as an other direct cost element shall not be construed to mean the
training is approved; i.e., the contractor shall obtain written approval
pursuant to the terms of this clause. Training billed as a direct cost shall
be disallowed by the Contracting Officer unless approved pursuant to the terms
of this clause.

H.23 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES (LOCAL LRT-01-01) (DEC
2001) DEVIATION

All Contractor, subcontractor, and consultant personnel shall wear
prominently displayed identification badges at all times when performing work
on EPA property or attending meetings in the performance of this contract. The
badge shall contain the individual's name, the company name and logo. When
participating in such meetings (e.g., as a speaker, panel member), those
individuals in Contractor employ must supplement physical identification
(e.g., badges, place markers) with verbal announcements so that it is clear to
the assembled group that they are employees of the Contractor, not Agency
staff members. In addition, when working on EPA property, all contractor,
subcontractor, and consultant personnel shall have signs visible on their
desks or at their work sites that clearly state that they are not EPA
employees.

H.24 GOVERNMENT HOLIDAYS (LOCAL LRT-04-02) (DEC 2001) DEVIATION

The following holidays are observed by the Government and the normal
operation of the facilities will be closed on these days:

New Year's Day

Martin Luther King's Birthday
Presidents' Birthday

Memorial Day

Independence Day

Labor Day

Columbus Day

Veterans' Day

Thanksgiving Day

Christmas Day

and any other day designated by Federal Statue, Executive Order, or
Presidential Proclamation (e.g. Inauguration Day).

It is understood and agreed on between the Government and the Contractor
that the Contractor personnel will not work on or be paid by EPA for the
aforementioned holidays.

When the EPA grants administrative leave to its Government employees,
contractor personnel assigned to EPA shall also be dismissed. However, the
contractor agrees to continue to provide sufficient personnel to perform
requirements of critical tasks already in operation or scheduled, and shall be
guided by the instructions issued by the Contracting Officer or Project
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Officer. In each instance when administrative leave is granted to contractor
personnel as a result of inclement weather, potentially hazardous conditions,
and/or special/unique circumstances, etc., the contractor personnel shall be
paid only for the hours worked on that day at the applicable fixed rates. When
unscheduled leave is authorized by the Government’s Office of Personnel
Management, contract employees shall follow their normal work plan schedule.

H.25 ANNUAL SUMMARY REPORT FORMAT (LOCAL LRT-45-27) (DEC 2001) DEVIATION

The EPA form, "Report of Government-Owned/Contractor-Held Property" can be
found on the internet at: http://www.epa.gov/oamrtpnc/forms/2001lprop.pdf

H.26 ACCESS TO EPA DATABASE MANAGEMENT SYSTEMS (LOCAL LW-27-12) (DEC 2001)
DEVIATION

The personnel listed below have been authorized access to EPA database
management systems in the performance of this contract. In the event of
changes to this listing through a reassignment, resignation, termination,
completion of a task or any other reason making such access unnecessary, the
contractor shall immediately notify the Contracting Officer.

H.26 STAFF SCHEDULING

The Contractor is required to utilize effective and efficient management
of staff resources based upon anticipated support services requirements. It is
anticipated that the majority of services will be required between the normal
work hours of 7:00 am and 4:30 pm, Monday through Friday, excluding designated
holidays, administrative leave, etc. These hours are to be covered by
staggering shifts, not with overtime.

However, there may be various occasions when contractor services may be
required which take place outside of their employees normal work schedule or
in order to facilitate task accomplishments, avoid disruptions, or accommodate
unigque circumstances. For example, these unusual circumstances could include
conference or prolonged moving and relocation requirements. Therefore, if it
can be reasonable anticipated (i.e. 48 hours in advance) that contractor
support services will be temporarily required outside of normal business work
hours as defined above, the Contractor shall endeavor to utilize multiple
shifts, employee substitutions, temporary employees or changes in individual
staff schedule as deemed necessary in order to facilitate task accomplishments
and avoid disruptions, while minimizing the need for or incurrence of
overtime.

H.27 AUTHORIZING OVERTIME

The Contractor shall obtain written authorization from the Project Officer,
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with copies to the Contracting Officer, of any overtime ordered up to the
limits specified in B.l. The Contractor shall obtain written authorization
from the Contracting Officer prior to working any overtime beyond that listed
in B.1l. Approvals for using overtime shall be approved in advance of the work
being performed, but if justified by emergency circumstances, approval may be
granted retroactively. In emergency situations, the Contractor shall obtain
oral approval form the Contracting Officer, or the designated Project Officer,
prior to incurring overtime. The Contractor must be provided written
confirmation the oral approval of overtime by the next business day.

H.28 CONTRACTOR PROVIDED EQUIPMENT

For the performance of this contract, the contractor will be required to
provide the equipment and vehicles to fulfill the requirements of this
contract. This includes, but is not limited to:

One (1) light truck (4x2); full-size pick up; crew cab; three (3) passenger
seating capacity; late model; alternative fuel vehicle (bio-diesel) (E85).

Two (2) heavy duty (4x2), cab w/van body; 32,000 - 34,000 GVW. 22-foot wvan
body. Required heavy duty fold-under power lift-gate. The existing contractor
provide heavy duty trucks have a 12 foot height; maximum permissible height is
13 feet. Trucks shall be late model, diesel fuel vehicles.

Two (2) standard warehouse forklifts that have a maximum lift capacity of
3,000 lbs. with a minimum height requirement of 16 feet.

A minimum of seven desktop computers and printers, that meet or exceed the EPA
specifications.

A minimum of four cellular telephones, with service.

During the effective period of this contract, routine maintenance based
upon the manufacturers recommended intervals (i.e. tune-ups, o0il changes,
lubrication, etc.), operation costs (i.e. gasoline, o0il, etc.), and any
repairs to these vehicles shall be done at the contractor’s expense. The fixed
monthly price in Section B will take into consideration all operations and
maintenance support for these wvehicles. This also includes costs associated
with vehicle licenses, inspections, and insurance costs, and any other costs
associated with normal operations. All vehicle repairs, regardless of value,
should also be considered and factored into the monthly fixed price identified
in section B. It is estimated that each of the trucks will average
approximately 20,000 miles per year.

H.29 CORPORATE CHANGES

The Contractor shall provide the Contracting Officer copies of all
correspondence relating to corporate status and major corporate revisions,
such as buy-outs, sale or dissolutions, and changes in corporate personnel or
other policy that effect this contract. Potential buy-out scenarios, actual
buy-outs, sales, mergers, and dissolutions shall be disclosed in writing to
the Contracting Officer as soon as possible.
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H.30 NON-DISCLOSURE OF CONFIDENTIAL INFORMATION

Throughout the effective period of this contract, the Contractor may
have exposure or access to confidential information in performing various
routine labor services and warehouse functions, such as shredding various
types of documentation. Therefore, the Contractor agrees hereto that under no
circumstances will any such exposure or access to confidential information be
used by the Contractor for its own purposes, nor will any such confidential
information be disclosed to any person or organization without the prior
written consent of the Contracting Officer.

H.31 CONTINUITY OF SERVICES DURING AN EMERGENCY

This contract provides services which are essential to the EPA and
performance must continue if at all possible. In the event of an emergency in
the Washington Metropolitan area, EPA intends to implement our Continuity of
Operations Plan (COOP) whereby essential Agency personnel are relocated to an
off-cite location to continue EPA’s mission. If EPA implements the COOP, the
contractor shall continue providing the services required by the Agency even
if it requires a change in schedule or place of performance. During the COOP,
the initial plan is for contractor personnel to continue operations from the
EPA Warehouse located in Landover, MD. If it is determined that an alternate
location will be necessary for continuity of contractor services, the
Contracting officer will notify the contractor the location change after COOP
implementation.

The Contracting Officer will notify the contractor, verbally or in
writing, of any changes necessitated by a COOP implementation. The terms of
the contract may be changed to reflect the nature of the emergency, the level
or services provided, and the number of contractor personnel necessary. A
modification to the contract, incorporating the changes will be negotiated as
soon as possible.

H.32 CONTRACTOR JUSTIFICATION FOR OTHER DIRECT COSTS

Other Direct Costs (ODCs) are items which are allowable and allocable
direct costs to the contract for which EPA may reimburse the Contractor. ODCs
will be treated in accordance with the Clause entitled "Allowable Cost and
Payment (FAR 52.216-7). Such items shall be charged in accordance with the
Contractor's established and accepted accounting practices except as stated
below.

Travel Expenses - No travel should be required under this contract. If the
need does arise, the travel must be approved by the Contracting Officer and
the Project Officer before any money is paid to the contractor.

Except as explicitly set forth below, the Contractor shall be reimbursed
for allowable and allocable travel costs actually incurred by and paid to the
Contractor's employees, provided such costs do not exceed the amount that
would be payable to an employee of the Environmental Protection Agency
conducting the same travel while on Government business. In determining the
dollar value of allowable contractor employee travel costs, the limitation of
the Federal Travel Regulations effective on the date of travel will apply to
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contractor employees to the same extent they apply to Federal Government
employees.

The Contractor may elect to reimburse its employees for meals and
incidental expenses (as defined in the Federal Travel Regulations) on a per
diem basis, and the Contractor will be reimbursed for such payments. In no
event shall the reimbursement allowed under this provision exceed the standard
per diem for meals and incidental expenses allowable under the Federal Travel
Regulations.

Miscellaneous Expenses - ODCs for miscellaneous expenses should be limited
to costs of those items indicated in B.3. ODCs not associated with these
categories should be clearly justified.

H.33 LABOR CATEGORY QUALIFICATIONS

General duties and responsibilities are indicated under each labor category,
but it is up to the contractor to ultimately distribute the work load among
the labor categories/their employees so that all work is completed in an
efficient and timely manner. Other duties and responsibilities may be
contained in the Statement of Work.

A. WAREHOUSE SUPERVISOR
GENERAL FUNCTIONS & RESPONSIBILITIES

Under the supervision of the Program Manager, the Warehouse Supervisor shall
be responsible for overall operation and maintenance of the EPA warehouse
functions and operations. They must provide effective interface with the EPA
Project Officer and Task Order Project Officers. They must provide practical
and efficient leadership, management skills and knowledge that fosters a
program to maintain and upgrade the warehouse management and operational
functions for the EPA.

DUTIES & RESPONSIBILITIES

Serves as the acting Program Manager carrying out the duties and
responsibilities of the Program Manager in their absence. Therefore, the
individual should have comparable credentials to the Program Manager and be

familiar with all task areas of the Statement of Work.

Manage and oversee the overall operation and maintenance of the warehouse
functions.

Provide day-to-day warehouse operations management applicable to EPA
Headgquarters, including orientation and training of the contractor’s warehouse
workforce.

Supervise the work of all contractor personnel at the warehouse.

Shall continually review the warehouse site, the on-going work, and ensure
safe, effective, and efficient warehouse operations.

Shall ensure that all required and pertinent data is input into the warehouse
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management system and any other required system.

Shall ensure that all required reports are completed and delivered in a timely
manner.

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must possess analytical and managerial skills which enable them to identify
significant warehouse management policy issues as they relate to contract
performance, formulate strategies to properly address warehouse issues, and
establish priorities for their effective resolution Must have performed
similar duties, functions and responsibilities as those described above.

The individual must have at least six (6) years of comparable and relevant
experience in management, organization, and supervision of a government or
commercially operated and maintained warehouse, of which at least two of the
six years must have been at the supervisory level.

A high school diploma or equivalent.

B. SENIOR PROPERTY TECHNICIAN

GENERAL FUNCTIONS & RESPONSIBILITIES

Under the supervision of the Warehouse Supervisor, shall have overall
responsibility for all property management issues and will oversee the
functions of the Property Technicians. The Senior Property Technician shall
also provide support necessary for the performance of the Shipping/Receiving
Clerks’ functions and will perform miscellaneous property duties as directed
by the Warehouse Supervisor.

DUTIES & RESPONSIBILITIES

Oversee and prepare property reports and generate correspondence.

Update and maintain the EPA Property Accounting systems and property
management records.

Responsible for preparation of documentation for property management records
as required.

Provide general filing, administrative record keeping and data entry as
required.

Oversee the work of the Property Technicians.

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have at least two (2) years of experience in a property management

operation performing comparable duties, functions, and/or responsibilities to
those described above.
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A high school diploma or equivalent.
Cs PROPERTY TECHNICIAN
GENERAL FUNCTIONS & RESPONSIBILITIES

Under the supervision of the Warehouse Supervisor, shall provide support
necessary for the performance of the

DUTIES & RESPONSIBILITIES

Prepare property reports and generate correspondence.

Update and maintain the EPA Property Accounting systems and property
management records, including the Integrated Financial Management System and
READ Program.

Prepare documentation for property management records as required.

Provide general filing, administrative record keeping and data entry as
required.

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have at least one (1) year of experience in a property management
operation performing comparable duties, functions, and/or responsibilities to
those described above.

A high school diploma or equivalent.

D. TRUCK DRIVER

GENERAL FUNCTIONS & RESPONSIBILITIES

Under the supervision of the Warehouse Supervisor, and at times the Program
Manager, shall be responsible for deliveries and pick-ups throughout the EPA’s
Washington metropolitan area facilities. Shall ensure the save arrival of all
materials being transported and obtain signed receipts for all deliveries and
pick-ups.

DUTIES & RESPONSIBILITIES

Responsible for properly securing all loads to avoid damage.

Responsible for ensuring that all ordered items are on the truck for delivery
and for the safe arrival of all items.

Responsible for ensuring that the truck is fueled and kept clean (interior and
exterior) and in good operating condition.

Responsible for submitting to the Warehouse Supervisor a daily vehicle report
showing fuel usage, destination, mileage, etc.
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Unloading and loading of supplies, furniture, equipment, etc.
Other duties as assigned.
MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have performed comparable transportation and delivery duties, functions,
and/or responsibilities to those described above.

Must have a valid Commercial Driver’s Licence (CDL) drivers license to operate
a delivery truck.

Must have a safe driving record.

A high school diploma or equivalent.

E. WAREHOUSE PERSONNEL / FORKLIFT OPERATOR

GENERAL FUNCTIONS & RESPONSIBILITIES

Under the supervision of the Warehouse Supervisor, shall be responsible for
providing warehouse storage and material processing services including
unloading and loading of trucks and delivery and retrieval of items to and
from the proper locations throughout the storage area, verifying materials
against receiving documents, and the proper storage and stocking of materials.
DUTIES & RESPONSIBILITIES

Unloading and loading of supplies, furniture, equipment, etc.

Delivery and retrieval of items to and from the proper locations in the
warehouse.

Verifies materials against receiving documents, notes and reports any
discrepancies and/or damage.

Safely stores and stocks material in accordance with prescribed storage
locations.

Performs a variety of ancillary warehouse duties which require a thorough
understanding of warehouse storage plans and operating environment.

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have at least one (1) year of experience performing comparable warehouse
receiving, storage, stocking, and processing duties, functions, and
responsibilities to those described above and of loading and unloading
material as a qualified forklift operator in a similar warehouse operation.

A high school diploma or equivalent.

F. SHIPPING/RECEIVING CLERK
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GENERAL FUNCTIONS & RESPONSIBILITIES

Under the supervision of the Warehouse Supervisor, shall be responsible for
receiving all incoming materials, property, furniture, exhibits, etc. and will
prepare the same for shipment. Responsible for maintaining records of Purchase
Orders, Fedstrips, invoices, and Labor Services receipts and EPA Order
requisitions for pick-up and processing boxes containing files for the Federal
Supplies Records Center.

DUTIES & RESPONSIBILITIES

Shall receive and log all incoming materials, property, furniture, supplies,
exhibits, etc. in to the Integrated Financial Management System and/or any
other designated system.

Shall note on the delivering carrier’s documents, and on consignee’s copy, any
visible loss, damages, or other discrepancies and must sing and assure that he
carrier signs any notations made.

Responsible for applying the EPA property decals to accountable property,
annotating the number on a copy of the purchase order in the Integrated
Financial Management System.

Shall process/record in the Warehouse Management System the boxes containing
files for delivery to the Federal Records Center.

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have at least one (1) year of experience recording, shipping and
receiving, and processing material in a comparable warehouse operation and in
performing similar duties, functions and/or responsibilities as those
described above.

A high school diploma or equivalent.

G. Program Manager

GENERAL FUNCTIONS & RESPONSIBILITIES

The Program Manager shall oversee the entire Contractor operation, focusing on
the Labor Services portion and relying on the Warehouse Supervisor for the
majority of work performed for the warehouse portion of the contract. Shall
provide effective interface with the EPA Project Officer and Task Order
Project Officer(s). Based upon guidance from the Project Officer, and within
the defined contract scope of work, the Program Manager must provide the
leadership, management skills and technigques to foster a program to maintain
and upgrade the labor and warehouse operation services under this contract.

DUTIES & RESPONSIBILITIES

Interfaces regularly with the EPA Project Officer and/or Task Order Delivery
Officer(s) on a day-to-day basis regarding warehouse/labor services matters.

General responsibility for all work required by the contract and making sure
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all is completed as required.
Supervise the appearance of, and work completed by, all contractor personnel.
Responsible for making sure all work orders are submitted properly via the
proper channels and that all data is entered correctly into the EPA system
regarding the status and completion of all work orders. Ensure adequate

manpower and equipment are available to perform the work.

Responsible for timeliness of required reports and completion of all work
reguestss

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must possess analytical and managerial skills which enable them to identify
significant labor and warehouse operations policy issues as they relate to
contract performance, formulate strategies to properly address those issues,
and establish priorities for their effective resolution.

Must have at least six (6) years of comparable and relevant experience in
management, organization, and operation of comparable and relevant labor
services as those described above and in the Statement of Work, of which at
least two of the six years must have been at the supervisory level.

A high school diploma or equivalent.

H. MAINTENANCE/LABORER FOREMAN

GENERAL FUNCTIONS & RESPONSIBILITIES

Under the direct supervision of the Program Manager.

DUTIES & RESPONSIBILITIES

Retrieve, review, assign, and ensure completion of all FSRs (form 5100-8)
received.

Assign duties to appropriate labor services personnel.
Ensure proper attire and courteous manner of labor services personnel.

Responsible for overseeing the safe and timely delivery and pick-up of
supplies, equipment, and furniture.

Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have at least three (3) yvears of comparable and relevant experience in
comparable and relevant labor services as those described above, below, and in
the Statement of Work, of which at least one of the three years must have been

at the supervisory level.

A high school diploma or equivalent.
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i GENERAL MAINTENANCE
GENERAL FUNCTIONS & RESPONSIBILITIES
Under the direct supervision of the Maintenance/Laborer Foreman,
DUTIES & RESPONSIBILITIES
Install and remove signs, bulletin boards, pictures, etc.
Assemble, dis-assemble, and/or install furniture and shelving.
Install and/or remove drapes, blinds, and office fixtures.
Provides minor repairs, painting, and restoration of walls, doors, and
baseboards broken or marred as a result of contractor moving or relocation
responsibilities and functions; provides emergency clean-up, including use of
vacuum and other cleaning equipment; and removal and installation of ceiling
tiles when building owner’s personnel are unavailable.
Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS

Must have performed comparable duties, functions, and/or responsibilities to
those described above.

A high school diploma or equivalent.

J. LABORER

GENERAL FUNCTIONS & RESPONSIBILITIES

Under the direct supervision of the Maintenance/Laborer Foreman, the laborers
shall be responsible for the safe packing and delivery of supplies, furniture,
and equipment; intra- and inter-office moves of furniture, egquipment, and
boxes; and arrangement (set up and take down) of conference room furniture and
supplies.

DUTIES & RESPONSIBILITIES

Provides assistance in the pick-up of excess equipment and furniture.

Ensures the safe and timely delivery of assigned supplies, move furniture and
equipment as directed for office moves or relocation of personnel.

Responsible for the cleanliness of on-site receiving and shipping areas.
Performs packing of office materials in a safe and timely manner.

Performs all other duties indicated in the Statement of Work that may arise.
Other duties as assigned.

MINIMUM EDUCATION & EXPERIENCE REQUIREMENTS
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Must have performed comparable duties, functions, and/or responsibilities to
those described above.

A high school diploma or equivalent.

H.27 OTHER DIRECT COST AND TRAVEL (LOCAL LW-31-14) (DEC 2001) DEVIATION

(1) Other Direct Costs--Other Direct Costs (ODCs) are items which are
allowable and allocable direct costs to the contract for which EPA may
reimburse the Contractor. ODCs will be treated in accordance with the Clause
entitled "Allowable Cost and Payment (FAR 52.216-7)." Such items shall be
charged in accordance with the Contractor's established and accepted
accounting practices except as stated below.

(2) Travel--Except as explicitly set forth below, the Contractor shall be
reimbursed for allowable and allocable travel costs actually incurred by and
paid to the Contractor's employees, provided such costs do not exceed the
amount that would be payable to an employee of the Environmental Protection
Agency conducting the same travel while on Government business. In determining
the dollar value of allowable contractor employee travel costs, the limitation
of the Federal Travel Regulations effective on the date of travel will apply
to contractor employees to the same extent they apply to Federal Government
employees.

(3) The Contractor may be required to furnish to the Contracting Officer
documentary proof of every travel expenditure that exceeds twenty-five dollars
($25), including receipts for common carrier transportation expenditures.

Bona fide lodging receipts may be required to be submitted by the Contractor
along with the monthly invoices.

(4) The Contractor may elect to reimburse its employees for meals and
incidental expenses (as defined in the Federal Travel Regulations) on a per
diem basis, and the Contractor will be reimbursed for such payments. In no
event shall the reimbursement allowed under this provision exceed the standard
per diem for meals and incidental expenses allowable under the Federal Travel
Regulations.

(5) To the maximum extent practicable consistent with travel requirements,
the Contractor agrees to use the reduced air transportation and hotel/motel
rates and services provided through available Government discount air fares
and lodging rates for bona fide employees' travel that is otherwise
reimbursable as a direct cost pursuant to this contract when use of such rates
results in the lowest overall cost. The Contractor shall submit request,
including pertinent information, for specific authorization to use these rates
to the Contracting Officer.
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

I.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

NUMBER DATE TITLE

52,2021 JUL 2004 DEFINITIONS

32.:203—~3 APR 1984 GRATUITIES

52,208-% APR 1984 COVENANT AGAINST CONTINGENT FEES

52 .203=6 JUL 1995 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

522037 JUL 1995 ANTI-KICKBACK PROCEDURES

52 .203-8 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

52 .203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
IMPROPER ACTIVITY

52.2603-12 SEP 2005 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (SEP 2005)

52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED
PAPER

32.204~7 JUL 2006 CENTRAL CONTRACTOR REGISTRATION (JUL 2006)

52.204=9 JAN 2006 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2006) DEVIATION

52 ,:208=5 APR 1984 CONDITION OF LEASED VEHICLES

52.208-% JAN 2005 PROTECTING THE GOVERNMENT'S INTEREST WHEN

SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN

2005)
52.215-2 JUN 1999 AUDIT AND RECORDS--NEGOTIATION
52 :215=8 OCT 19897 ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT
92..215~17 OCT 1997 WAIVER OF FACILITIES CAPITAL COST OF MONEY
52 :215=33 JAN 1986 ORDER OF PRECEDENCE
52.215-40 FEB 1995 NOTIFICATION OF OWNERSHIP CHANGES
52 .21 68=7 DEC 2002 ALLOWABLE COST AND PAYMENT
52 .21 59-% JUN 2003 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE
52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS CONCERNS
52.219-14 DEC 1996 LIMITATIONS ON SUBCONTRACTING
52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES
52,2222 -3 JUN 2003 CONVICT LABOR
52 202 =4 JUL 2005 CONTRACT WORK HOURS AND SAFETY STANDARDS

ACT--OVERTIME COMPENSATION (JUL 2005)
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1.997
1984
1984
1984
1984
1984
1984

1984
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DEVIATION

EQUAL OPPORTUNITY

EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS

AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS

FAIR LABOR STANDARDS ACT AND SERVICE
CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE
YEAR AND OPTION CONTRACTS)

DRUG-FREE WORKPLACE

WASTE REDUCTION PROGRAM

TOXIC CHEMICAL RELEASE REPORTING
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT

RIGHTS IN DATA--GENERAL

INSURANCE--WORK ON A GOVERNMENT INSTALLATION
FEDERAL, STATE, AND LOCAL TAXES

PAYMENTS UNDER TIME-AND-MATERIALS AND
LABOR-HOUR CONTRACTS (AUG 2005)

DISCOUNTS FOR PROMPT PAYMENT

EXTRAS

INTEREST

ASSIGNMENT OF CLAIMS

PROMPT PAYMENT

PAYMENT BY ELECTRONIC FUNDS
TRANSFER--CENTRAL CONTRACTOR REGISTRATION
DISPUTES ALTERNATE I (DEC 1991)

PROTEST AFTER AWARD

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM
PROTECTION OF GOVERNMENT BUILDINGS,
EQUIPMENT, AND VEGETATION

CONTINUITY OF SERVICES DEVIATION
BANKRUPTCY

CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS
SUBCONTRACTS

GOVERNMENT PROPERTY (COST-REIMBURSEMENT,
TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS)
GOVERNMENT PROPERTY FURNISHED "AS IS"
LIMITATION OF LIABILITY--SERVICES
FAMILIARIZATION WITH CONDITIONS
SUPERVISION, LABOR, OR MATERIALS
CONTRACTOR RESPONSIBILITY FOR RECEIPT OF
SHIPMENT

CONTRACTOR RESPONSIBILITY FOR LOADING AND
UNLOCADING

CONTRACTOR LIABILITY FOR PERSONAL INJURY
AND/OR PROPERTY DAMAGE

CONTRACTOR LIABILITY FOR LOSS OF AND/OR
DAMAGE TO FREIGHT OTHER THAN HOUSEHOLD GOODS
CONTRACT NOT AFFECTED BY ORAL AGREEMENT
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52:249=2 MAY 2004 TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE)

52:249+8 APR 1984 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)

52.249-13 APR 1984 FAILURE TO PERFORM

52.249~14 APR 1984 EXCUSABLE DELAYS

52.253-1 JAN 1991 COMPUTER GENERATED FORMS

I.2 ECONOMIC PRICE ADJUSTMENT--LABOR AND MATERIAL (FAR 52.216-4) (JAN 1997)
DEVIATION

(a) The Contractor shall notify the Contracting Officer if, at any time
during contract performance, the rates of pay for labor (including fringe
benefits) or the unit prices for material shown in the Schedule either
increase or decrease. The Contractor shall furnish this notice within 60 days
after the increase or decrease, or within any additional period that the
Contracting Officer may approve in writing, but not later than the date of
final payment under this contract. The notice shall include the Contractor's
proposal for an adjustment in the contract unit prices to be negotiated under
paragraph (b) below, and shall include, in the form required by the
Contracting Officer, supporting data explaining the cause, effective date, and
amount of the increase or decrease and the amount of the Contractor's
adjustment proposal.

(b) Promptly after the Contracting Officer receives the notice and data
under paragraph (a) above, the Contracting Officer and the Contractor shall
negotiate a price adjustment in the contract unit prices and its effective
date. However, the Contracting Officer may postpone the negotiations until an
accumulation of increases and decreases in the labor rates (including fringe
benefits) and unit prices of material shown in the Schedule results in an
adjustment allowable under subparagraph (c) (3) below. The Contracting Officer
shall modify this contract (1) to include the price adjustment and its
effective date and (2) to revise the labor rates (including fringe benefits)
or unit prices of material as shown in the Schedule to reflect the increases
or decreases resulting from the adjustment. The Contractor shall continue
performance pending agreement on, or determination of, any adjustment and its
effective date.

(c) Any price adjustment under this clause is subject to the following
limitations:

(1) Any adjustment shall be limited to the effect on unit prices of the
increases or decreases in the rates of pay for labor (including fringe
benefits) or unit prices for material shown in the Schedule. There shall be no
adjustment for (i) supplies or services for which the production cost is not
affected by such changes, (ii) changes in rates or unit prices other than
those shown in the Schedule, or (iii) changes in the quantities of labor or
material used from those shown in the Schedule for each item.

(2) No upward adjustment shall apply to supplies or services that are
required to be delivered or performed before the effective date of the
adjustment, unless the Contractor's failure to deliver or perform according to
the delivery schedule results from causes beyond the Contractor's control and
without its fault or negligence, within the meaning of the Default clause.

(3) There shall be no adjustment for any change in rates of pay for labor
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(including fringe benefits) or unit prices for material which would not result
in a net change of at least 3 percent of the then-current total contract
price. This limitation shall not apply, however, if, after final delivery of
all contract line items, either party requests an adjustment under paragraph
(b) above.

(4) The aggregate of the increases in any contract unit price made under
this clause shall not exceed 10 percent of the original unit price. There 1is
no percentage limitation on the amount of decreases that may be made under
this clause.

(d) The Contracting Officer may examine the Contractor's books, records,
and other supporting data relevant to the cost of labor (including fringe
benefits) and material during all reasonable times until the end of 3 years
after the date of final payment under this contract or the time periods
specified in Subpart 4.7 of the Federal Acquisition Regulation, whichever is
earlier.

I.3 ORDERING (FAR 52.216-18) (OCT 1995) DEVIATION

(a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders or Facilities Service
Requests by the individuals or activities designated in the Schedule. Such
orders may be issued throughout the term of the contract.

(b) All delivery orders or task orders are subject to the terms and
conditions of this contract. In the event of conflict between a delivery order
or task order and this contract, the contract shall control.

(c) If mailed, an order is considered "issued" when the Government deposits
the order in the mail. Orders may be issued orally, by facsimile, or by
electronic commerce methods if authorized in the Schedule.

I.4 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services
specified, and effective for the period stated, in the Schedule. The
quantities of supplies and services specified in the Schedule are estimates
only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders
issued in accordance with the Ordering clause. The Contractor shall furnish to
the Government, when and if ordered, the supplies or services specified in the
Schedule up to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of supplies or
services designated in the Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause
or in the Schedule, there is no limit on the number of orders that may be
issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not

completed within that period shall be completed by the Contractor within the
time specified in the order. The contract shall govern the Contractor's and
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Government's rights and obligations with respect to that order to the same
extent as if the order were completed during the contract's effective period;
provided, that the Contractor shall not be required to make any deliveries
under this contract after 60 days beyond the expiration date of the contract.

I.5 OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1999)

The Government may require continued performance of any services within the
limits and at the rates specified in the contract. These rates may be adjusted
only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but
the total extension of performance hereunder shall not exceed 6 months. The
Contracting Officer may exercise the option by written notice to the
Contractor within 30 days of contract expiration.

I.6 PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime
premium cost does not exceed the dollar amount contained in section B of the
contract or the overtime premium is paid for work--

(1) Necessary to cope with emergencies such as those resulting from
accidents, natural disasters, breakdowns of production equipment, or
occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in
connection with administration, protection, transportation, maintenance,
standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading
or unloading of transportation conveyances, and operations in flight or afloat
that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount
specified above shall include all estimated overtime for contract completion
and shall--

(1) Identify the work unit; e.g., department or section in which the
requested overtime will be used, together with present workload, staffing, and
other data of the affected unit sufficient to permit the Contracting Officer
to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the
contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the
performance or payments in connection with other Government contracts,

together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using
multishift operations or by employing additional personnel.
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I.7 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999)
(a) “Segregated facilities,” as used in this clause, means any waiting
rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas, transportation,
and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion,
sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or
necessary dressing or sleeping areas provided to assure privacy

between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide
for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services
at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and
purchase order that is subject to the Equal Opportunity clause of this
contract.

I.8 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES
(DEC 2004) (FAR 52.222-39) (DEC 2004)

(a) Definition. As used in this clause--

“United States” means the 50 States, the District of Columbia, Puerto
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin
Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of
this contract, the Contractor shall post a notice, in the form of a poster,
informing employees of their rights concerning union membership and payment of
union dues and fees, in conspicuous places in and about all its plants and
offices, including all places where notices to employees are customarily
posted. The notice shall include the following information (except that the
information pertaining to National Labor Relations Board shall not be included
in notices posted in the plants or offices of carriers subject to the Railway
Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or
maintain membership in a union in order to retain their jobs. Under
certain conditions, the law permits a union and an employer to enter
into a union-security agreement requiring employees to pay uniform
periodic dues and initiation fees. However, employees who are not union
members can object to the use of their payments for certain purposes and
can only be required to pay their share of union costs relating to
collective bargaining, contract administration, and grievance
adjustment.

If you do not want to pay that portion of dues or fees used to support
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activities not related to collective bargaining, contract
administration, or grievance adjustment, you are entitled to an
appropriate reduction in your payment. If you believe that you have been
required to pay dues or fees used in part to support activities not
related to collective bargaining, contract administration, or grievance
adjustment, you may be entitled to a refund and to an appropriate
reduction in future payments.

For further information concerning your rights, you may wish to contact
the National Labor Relations Board (NLRB) either at one of its Regional
offices or at the following address or toll free number:

National Labor Relations Board

Division of Information

1099 14th Street, N.W.

Washington, DC 20570

1-866-667-6572

1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at
http://www.nlrb.gov

(c) The Contractor shall comply with all provisions of Executive Order 13201
of February 17, 2001, and related implementing regulations at 29 CFR Part 470,
and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the
requirements set forth in paragraphs (b), (c), or (g), the Secretary may
direct that this contract be cancelled, terminated, or suspended in whole or
in part, and declare the Contractor ineligible for further Government
contracts in accordance with procedures at 29 CFR part 470, Subpart B--
Compliance Evaluations, Complaint Investigations and Enforcement Procedures.
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part
470, which implements Executive Order 13201, or as are otherwise provided by
law.

(e) The requirement to post the employee notice in paragraph (b) does not
apply to-

(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no
union has been formally recognized by the Contractor or certified as
the exclusive bargaining representative of the Contractor's
employees;

(3) Contractor establishments or construction work sites located in a
jurisdiction named in the definition of the United States in which
the law of that jurisdiction forbids enforcement of union-security
agreements;

(4) Contractor facilities where upon the written request of the
Contractor, the Department of Labor Deputy Assistant Secretary for
Labor-Management Programs has waived the posting requirements with
respect to any of the Contractor's facilities if the Deputy Assistant
Secretary finds that the Contractor has demonstrated that--
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(i) The facility is in all respects separate and distinct from
activities of the Contractor related to the performance of a
contract; and

(ii) Such a waiver will not interfere with or impede the
effectuation of the Executive order; or

(5) Work outside the United States that does not involve the
recruitment or employment of workers within the United States.

(f) The Department of Labor publishes the official employee notice in two
variations; one for contractors covered by the Railway Labor Act and a second
for all other contractors. The Contractor shall-

(1) Obtain the required employee notice poster from the Division of
Interpretations and Standards, Office of Labor-Management Standards,
U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605,
Washington, DC 20210, or from any field office of the Department's
Office of Labor-Management Standards or Office of Federal Contract
Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management
Standards website at http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of
Labor's official poster.

(g) The Contractor shall include the substance of this clause in every
subcontract or purchase order that exceeds the simplified acquisition
threshold, entered into in connection with this contract, unless exempted by
the Department of Labor Deputy Assistant Secretary for Labor-Management
Programs on account of special circumstances in the national interest under
authority of 29 CFR 470.3(c). For indefinite gquantity subcontracts, the
Contractor shall include the substance of this clause if the value of orders
in any calendar year of the subcontract is expected to exceed the simplified
acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance
Evaluations, Complaint Investigations and Enforcement Procedures, the
Secretary of Labor may direct the Contractor to take such action in the
enforcement of these regulations, including the imposition of sanctions for
noncompliance with respect to any such subcontract or purchase order. If the
Contractor becomes involved in litigation with a subcontractor or vendor, or
is threatened with such involvement, as a result of such direction, the
Contractor may request the United States, through the Secretary of Labor, to
enter into such litigation to protect the interests of the United States.

(End of Clause)
I.9 SERVICE CONTRACT ACT OF 1965, AS AMENDED (JUL 2005) (FAR 52.222-41) (JUL
2005) DEVIATION
(a) Definitions.
"Act," as used in this clause, means the Service Contract Act of 1965, as

amended (41 U.S.C. 351, et seqg.).

"Contractor,"” as used in this clause or in any subcontract, shall be deemed
to refer to the subcontractor, except in the term "Government Prime
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Contractor.”

"Service employee,"” as used in this clause, means any person engaged in the
performance of this contract other than any person employved in a bona fide
executive, administrative, or professional capacity, as these terms are
defined in Part 541 of Title 29, Code o0of Federal Regulations, as revised. It
includes all such persons regardless of any contractual relationship that may
be alleged to exist between a Contractor or subcontractor and such persons.

(b) Applicability. This contract is subject to the following provisions and
to all other applicable provisions of the Act and regulations of the Secretary
of Labor (29 CFR Part 4). This clause does not apply to contracts or
subcontracts administratively exempted by the Secretary of Labor or exempted
by 41 U.S.C. 356, as interpreted in Subpart C of 29 CFR Part 4.

(c) Compensation. (l) Each service employee employed in the performance of
this contract by the Contractor or any subcontractor shall be paid not less
than the minimum monetary wages and shall be furnished fringe benefits in
accordance with the wages and fringe benefits determined by the Secretary of
Labor, or authorized representative, as specified in any wage determination
attached to this contract.

(2) (1) If a wage determination is attached to this contract, the
Contractor shall classify any class of service employee which is not listed
therein and which is to be employed under the contract (i.e., the work to be
performed is not performed by any classification listed in the wage
determination) so as to provide a reasonable relationship (i.e., appropriate
level of skill comparison) between such unlisted classifications and the
classifications listed in the wage determination. Such conformed class of
employees shall be paid the monetary wages and furnished the fringe benefits
as are determined pursuant to the procedures in this paragraph (c).

(ii) This conforming procedure shall be initiated by the Contractor
prior to the performance of contract work by the unlisted class of employee.
The Contractor shall submit Standard Form (SF) 1444, Request for Authorization
of Additional Classification and Rate, to the Contracting Officer no later
than 30 days after the unlisted class of employee performs any contract work.
The Contracting Officer shall review the proposed classification and rate and
promptly submit the completed SF 1444 (which must include information
regarding the agreement or disagreement of the employees' authorized
representatives or the employees themselves together with the agency
recommendation), and all pertinent information to the Wage and Hour Division,
Employment Standards Administration, U.S. Department of Labor. The Wage and
Hour Division will approve, modify, or disapprove the action or render a final
determination in the event of disagreement within 30 days of receipt or will
notify the Contracting Officer within 30 days of receipt that additional time
is necessary.

(iii) The final determination of the conformance action by the Wage
and Hour Division shall be transmitted to the Contracting Officer who shall
promptly notify the Contractor of the action taken. Each affected employee
shall be furnished by the Contractor with a written copy of such determination
or it shall be posted as a part of the wage determination.

(iv) (A) The process of establishing wage and fringe benefit rates
that bear a reasonable relationship to those listed in a wage determination
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cannot be reduced to any single formula. The approach used may vary from wage
determination to wage determination depending on the circumstances. Standard
wage and salary administration practices which rank wvarious job
classifications by pay grade pursuant to point schemes or other job factors
may, for example, be relied upon. Guidance may also be obtained from the way
different jobs are rated under Federal pay systems (Federal Wage Board Pay
System and the General Schedule) or from other wage determinations issued in
the same locality. Basic to the establishment of any conformable wage rate(s)
is the concept that a pay relationship should be maintained between job
classifications based on the skill required and the duties performed.

(B) In the case of a contract modification, an exercise of an
option, or extension of an existing contract, or in any other case where a
Contractor succeeds a contract under which the classification in guestion was
previously conformed pursuant to paragraph (c) of this clause, a new conformed
wage rate and fringe benefits may be assigned to the conformed classification
by indexing (i.e., adjusting) the previous conformed rate and fringe benefits
by an amount equal to the average (mean) percentage increase (or decrease,
where appropriate) between the wages and fringe benefits specified for all
classifications to be used on the contract which are listed in the current
wage determination, and those specified for the corresponding classifications
in the previously applicable wage determination. Where conforming actions are
accomplished in accordance with this paragraph prior to the performance of
contract work by the unlisted class of employees, the Contractor shall advise
the Contracting Officer of the action taken but the other procedures in
subdivision (c) (2) (ii) of this clause need not be followed.

(C) No employee engaged in performing work on this contract
shall in any event be paid less than the currently applicable minimum wage
specified under section (6) (a) (1) of the Fair Labor Standards Act of 1938, as
amended.

(v) The wage rate and fringe benefits finally determined under this
subparagraph (c) (2) of this clause shall be paid to all employees performing
in the classification from the first day on which contract work is performed
by them in the classification. Failure to pay the unlisted employees the
compensation agreed upon by the interested parties and/or finally determined
by the Wage and Hour Division retroactive to the date such class of employees
commenced contract work shall be a violation of the Act and this contract.

(vi) Upon discovery of failure to comply with subparagraph (c) (2) of
this clause, the Wage and Hour Division shall make a final determination of
conformed classification, wage rate, and/or fringe benefits which shall be
retroactive to the date such class or classes of employees commenced contract
work.

(3) Adjustment of Compensation. If the term of this contract is more than
1 year, the minimum monetary wages and fringe benefits required to be paid or
furnished thereunder to service employees under this contract shall be subject
to adjustment after 1 year and not less often than once every two years, under
wage determinations issued by the Wage and Hour Division.

(d) Obligation to Furnish Fringe Benefits. The Contractor or subcontractor
may discharge the obligation to furnish fringe benefits specified in the
attachment or determined under subparagraph (c) (2) of this clause by
furnishing equivalent combinations of bona fide fringe benefits, or by making
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equivalent or differential cash payments, only in accordance with Subpart D of
29 CFR Part 4.

(e) Minimum Wage. In the absence of a minimum wage attachment for this
contract, neither the Contractor nor any subcontractor under this contract
shall pay any person performing work under this contract (regardless of
whether the person is a service employee) less than the minimum wage specified
by section 6(a) (1) of the Fair Labor Standards Act of 1938. Nothing in this
clause shall relieve the Contractor or any subcontractor of any other
obligation under law or contract for payment of a higher wage to any employee.

(f) Successor Contracts. If this contract succeeds a contract subject to the
Act under which substantially the same services were furnished in the same
locality and service employees were paid wages and fringe benefits provided
for in a collective bargaining agreement, in the absence of the minimum wage
attachment for this contract setting forth such collectively bargained wage
rates and fringe benefits, neither the Contractor nor any subcontractor under
this contract shall pay any service employee performing any of the contract
work (regardless of whether or not such employee was employed under the
predecessor contract), less than the wages and fringe benefits provided for in
such collective bargaining agreement, to which such employee would have been
entitled if employed under the predecessor contract, including accrued wages
and fringe benefits and any prospective increases in wages and fringe benefits
provided for under such agreement. No Contractor or subcontractor under this
contract may be relieved of the foregoing obligation unless the limitations of
29 CFR 4.1b(b) apply or unless the Secretary of Labor or the Secretary's
authorized representative finds, after a hearing as provided in 29 CFR 4.10
that the wages and/or fringe benefits provided for in such agreement are
substantially at variance with those which prevail for services of a character
similar in the locality, or determines, as provided in 29 CFR 4.11, that the
collective bargaining agreement applicable to service employees employed under
the predecessor contract was not entered into as a result of arm's length
negotiations. Where it is found in accordance with the review procedures
provided in 29 CFR 4.10 and/or 4.11 and Parts 6 and 8 that some or all of the
wages and/or fringe benefits contained in a predecessor Contractor's
collective bargaining agreement are substantially at variance with those which
prevail for services of a character similar in the locality, and/or that the
collective bargaining agreement applicable to service employees employed under
the predecessor contract was not entered into as a result of arm's length
negotiations, the Department will issue a new or revised wage determination
setting forth the applicable wage rates and fringe benefits. Such
determination shall be made part of the contract or subcontract, in accordance
with the decision of the Administrator, the Administrative Law Judge, or the
Board of Service Contract Appeals, as the case may be, irrespective of whether
such issuance occurs prior to or after the award of a contract or subcontract
(53 Comp. Gen. 401 (1973)). In the case of a wage determination issued solely
as a result of a finding of substantial variance, such determination shall be
effective as of the date of the final administrative decision.

(g) Notification to Employees. The Contractor and any subcontractor under
this contract shall notify each service employee commencing work on this
contract of the minimum monetary wage and any fringe benefits required to be
paid pursuant to this contract, or shall post the wage determination attached
to this contract. The poster provided by the Department of Labor (Publication
WH 1313) shall be posted in a prominent and accessible place at the worksite.
Failure to comply with this requirement is a violation of section 2(a) (4) of
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the Act and of this contract.

(h) Safe and Sanitary Working Conditions. The Contractor or subcontractor
shall not permit any part of the services called for by this contract to be
performed in buildings or surroundings or under working conditions provided by
or under the control or supervision of the Contractor or subcontractor which
are unsanitary, hazardous, or dangerous to the health or safety of the service
employees. The Contractor or subcontractor shall comply with the safety and
health standards applied under 29 CFR Part 1925.

(i) Records. (1) The Contractor and each subcontractor performing work
subject to the Act shall make and maintain for three years from the completion
of the work, and make them available for inspection and transcription by
authorized representatives of the Wage and Hour Division, Employment Standards
Administration, a record of the following:

(i) For each employee subject to the Act -
(A) Name and address and social security number;

(B) Correct work classification or classifications, rate or rates of
monetary wages paid and fringe benefits provided, rate or rates of payments in
lieu of fringe benefits, and total daily and weekly compensation;

(C) Daily and weekly hours worked by each employee; and

(D) Any deductions, rebates, or refunds from the total daily or
weekly compensation of each employee.

(ii) For those classes of service employees not included in any wage
determination attached to this contract, wage rates or fringe benefits
determined by the interested parties or by the Administrator or authorized
representative under the terms of paragraph (c) of this clause. A copy of the
report required by subdivision (c) (2) (ii) of this clause will fulfill this
requirement.

(iii) Any list of the predecessor Contractor's employees which had been
furnished to the Contractor as prescribed by paragraph (n) of this clause.

(2) The Contractor shall also make available a copy of this contract for
inspection or transcription by authorized representatives of the Wage and Hour
Division.

(3) Failure to make and maintain or to make available these records for
inspection and transcription shall be a violation of the regulations and this
contract, and in the case of failure to produce these records, the Contracting
Officer, upon direction of the Department of Labor and notification to the
Contractor, shall take action to cause suspension of any further payment or
advance of funds until the wviolation ceases.

(4) The Contractor shall permit authorized representatives of the Wage and
Hour Division to conduct interviews with employees at the worksite during

normal working hours.

(j) Pay Periods. The Contractor shall unconditionally pay to each employee
subject to the Act all wages due free and clear and without subsequent
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deduction (except as otherwise provided by law or Regulations, 29 CFR Part 4),
rebate, or kickback on any account. These payments shall be made no later than
one pay period following the end of the regular pay period in which the wages

were earned or accrued. A pay period under this Act may not be of any duration
longer than semi-monthly.

(k) Withholding of Payments and Termination of Contract. The Contracting
Officer shall withhold or cause to be withheld from the Government Prime
Contractor under this or any other Government contract with the Prime
Contractor such sums as an appropriate official of the Department of Labor
requests or such sums as the Contracting Officer decides may be necessary to
pay underpaid employees employed by the Contractor or subcontractor. In the
event of failure to pay any employees subject to the Act all or part of the
wages or fringe benefits due under the Act, the Contracting Officer may, after
authorization or by direction of the Department of Labor and written
notification to the Contractor, take action to cause suspension of any further
payment or advance of funds until such violations have ceased. Additionally,
any failure to comply with the requirements of this clause may be grounds for
termination of the right to proceed with the contract work. In such event, the
Government may enter into other contracts or arrangements for completion of
the work, charging the Contractor in default with any additional cost.

(1) Subcontracts. The Contractor agrees to insert this clause in all
subcontracts subject to the Act.

(m) Collective Bargaining Agreements Applicable to Service Employees. If
wages to be paid or fringe benefits to be furnished any service employees
employed by the Government Prime Contractor or any subcontractor under the
contract are provided for in a collective bargaining agreement which is or
will be effective during any period in which the contract is being performed,
the Government Prime Contractor shall report such fact to the Contracting
Officer, together with full information as to the application and accrual of
such wages and fringe benefits, including any prospective increases, to
service employees engaged in work on the contract, and a copy of the
collective bargaining agreement. Such report shall be made upon commencing
performance of the contract, in the case of collective bargaining agreements
effective at such time, and in the case of such agreements or provisions or
amendments thereof effective at a later time during the period of contract
performance such agreements shall be reported promptly after negotiation
thereof.

(n) Seniority List. Not less than 10 days prior to completion of any
contract being performed at a Federal facility where service employees may be
retained in the performance of the succeeding contract and subject to a wage
determination which contains vacation or other benefit provisions based upon
length of service with a Contractor (predecessor) or successor (29 CFR 4.173),
the incumbent Prime Contractor shall furnish the Contracting Officer a
certified list of the names of all service employees on the Contractor's or
subcontractor's payroll during the last month of contract performance. Such
list shall also contain anniversary dates of employment on the contract either
with the current or predecessor Contractors of each such service employee. The
Contracting Officer shall turn over such list to the successor Contractor at
the commencement of the succeeding contract.

(o) Rulings and Interpretations. Rulings and interpretations of the Act are
contained in Regulations, 29 CFR Part 4.
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(p) Contractor's Certification. (1) By entering into this contract, the
Contractor (and officials thereof) certifies that neither it (nor he or she)
nor any person or firm who has a substantial interest in the Contractor's firm
is a person or firm ineligible to be awarded Government contracts by virtue of
the sanctions imposed under section 5 of the Act.

(2) No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract under section 5 of the Act.

(3) The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

(g) Variations, Tolerances, and Exemptions Involving Employment.
Notwithstanding any of the provisions in paragraphs (b) through (o) of this
clause, the following employees may be employed in accordance with the
following variations, tolerances, and exemptions, which the Secretary of
Labor, pursuant to section 4(b) of the Act prior to its amendment by Pub. L.
92-473, found to be necessary and proper in the public interest or to avoid
serious impairment of the conduct of Government business.

(1) Apprentices, student-learners, and workers whose earning capacity is
impaired by age, physical or mental deficiency or injury may be employed at
wages lower than the minimum wages otherwise required by section 2(a) (1) or
2(b) (1) of the Act without diminishing any fringe benefits or cash payments in
lieu thereof required under section 2(a) (2) of the Act, in accordance with the
conditions and procedures prescribed for the employment of apprentices,
student-learners, handicapped persons, and handicapped clients of sheltered
workshops under section 14 of the Fair Labor Standards Act of 1938, in the
regulations issued by the Administrator (29 CFR Parts 520, 521, 524, and 525).

(2) The Administrator will issue certificates under the Act for the
employment of apprentices, student-learners, handicapped persons, or
handicapped clients of sheltered workshops not subject to the Fair Labor
Standards Act of 1938, or subject to different minimum rates of pay under the
two acts, authorizing appropriate rates of minimum wages (but without changing
requirements concerning fringe benefits or supplementary cash payments in lieu
thereof), applying procedures prescribed by the applicable regulations issued
under the Fair Labor Standards Act of 1938 (29 CFR Parts 520, 521, 524, and
525) .

(3) The Administrator will also withdraw, annul, or cancel such
certificates in accordance with the regulations in 29 CFR Parts 525 and 528.

(r) Apprentices. Apprentices will be permitted to work at less than the
predetermined rate for the work they perform when they are employed and
individually registered in a bona fide apprenticeship program registered with
a State Apprenticeship Agency which is recognized by the US Department of
Labor, or if no such recognized agency exists in a State, under a program
registered with the Office of Apprenticeship Training, Employer, and Labor
Services (OATELS), US Department of Labor. Any employee who 1is not registered
as an apprentice in an approved program shall be paid the wage rate and fringe
benefits contained in the applicable wage determination for the journeyman
classification of work actually performed. The wage rates paid apprentices
shall not be less than the wage rate for their level of progress set forth in
the registered program, expressed as the appropriate percentage of the
journeyman's rate contained in the applicable wage determination. The
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allowable ratio of apprentices to journeymen employed on the contract work in
any craft classification shall not be greater than the ratio permitted to the
Contractor as to his entire work force under the registered program.

(s) Tips. An employee engaged in an occupation in which the employee
customarily and regularly receives more than $30.00 a month in tips may have
the amount of these tips credited by the employer against the minimum wage
required by section 2(a) (1) or section 2(b) (l) of the Act, in accordance with
section 3(m) of the Fair Labor Standards Act and Regulations 29 CFR Part 531.
However, the amount of credit shall not exceed $1.34 per hour beginning
January 1, 1981. To use this provision -

(1) The employer must inform tipped employees about this tip credit
allowance before the credit is utilized;

(2) The employees must be allowed to retain all tips (individually or
through a pooling arrangement and regardless of whether the employer elects to
take a credit for tips received);

(3) The employer must be able to show by records that the employee
receives at least the applicable Service Contract Act minimum wage through the
combination of direct wages and tip credit; and

(4) The use of such tip credit must have been permitted under any
predecessor collective bargaining agreement applicable by virtue of section
4(c) of the Act.

(t) Disputes Concerning Labor Standards. The US Department of Labor has set
forth in 29 CFR Parts 4, 6, and 8 procedures for resolving disputes concerning
labor standards requirements. Such disputes shall be resolved in accordance
with those procedures and not the Disputes clause of this contract. Disputes
within the meaning of this clause include disputes between the Contractor (or
any of its subcontractors) and the contracting agency, the US Department of
Labor, or the employees or their representatives.

I.10 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY
1989)

In compliance with the Service Contract Act of 1965, as amended, and the
regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies
the classes of service employees expected to be employed under the contract
and states the wages and fringe benefits payvable to each if they were employed
by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

The following wages are from wage determination, WD-No. 2005-2103 Revision 2,
dated 11/07/2006.

THIS IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION.

Employee Class Employee Class Minimum
in RFP in DOL wage determination Wage
1) Warehouse Supervisor Material Coordinator/ $20.54
Expediter
2) Senior Property Warehouse Specialist 516 25

Technician
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3) Property Technician Stock Clerk §14 .35

4) Truck Driver Truck Driver, Medium $17.09

5) Warehouse Personnel/ Warehouse Specialist/ $16 «25
Forklift Operator Forklift Operator

6) Shipping/Receiving Clerk Shipping/Receiving Clerk $14.4¢6

7) Laborer/Maintenance Material Coordinator/ $20.54
Foreman Expediter

8) General Maintenance General Maintenance Worker $19.01

9) Laborer Material Handling Laborer $1.2 .65

I.11 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (FAR 52.223-5) (AUG
2003)

(a) Definitions. As used in this clause--

“Priority chemical” means a chemical identified by the Interagency
Environmental Leadership Workgroup or, alternatively, by an agency pursuant to
section 503 of Executive Order 13148 of April 21, 2000, Greening the
Government through Leadership in Environmental Management.

“"Toxic chemical” means a chemical or chemical category listed in 40 CFR
37265,

(b) Executive Order 13148 requires Federal facilities to comply with the
provisions of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA)
(42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal
facility to comply with the following:

(1) The emergency planning reporting requirements of section 302 of
EPCRA.

(2) The emergency notice requirements of section 304 of EPCRA.

(3) The list of Material Safety Data Sheets, required by section 311 of
EPCRA.

(4) The emergency and hazardous chemical inventory forms of section 312
of EPCRA.

(5) The toxic chemical release inventory of section 313 of EPCRA, which
includes the reduction and recycling information required by section 6607 of
PPA.

(6) The toxic chemical, priority chemical, and hazardous substance
release and use reduction goals of sections 502 and 503 of Executive Order
13148.

T.12 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (FAR 52.232-19) (APR
1984)

Funds are not presently available for performance under this contract beyond
The Government's obligation for performance of this contract

Page I-16 of 19



EP-W-07-053

beyond that date is contingent upon the availability of appropriated funds

from which payment for contract purposes can be made. No legal liability on
the part of the Government for any payment may arise for performance under
this contract beyond , until funds are made available to the

Contracting Officer for performance and until the Contractor receives notice
of availability, to be confirmed in writing by the Contracting Officer.

I.13 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a
competitive basis to the maximum practical extent consistent with the
objectives and requirements of the contract.

(b) If the Contractor is an approved mentor under the Department of Defense
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the
Contractor may award subcontracts under this contract<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>